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SECTION B SUPPLIESOR SERVICESAND PRICES

CLIN - SUPPLI ES OR SERVI CES

For Cost Type ltens:
Item PSC Supplies/Services Qy Unit Est. Cost Fi xed Fee CPFF

7000  R425 Provide Engineering and 63168.0 LH IO INOICEE OO

Techni cal Support Services to
the Land & Sea Test Departnent,
Wi te Sands Detachnent of the
Naval Surface Warfare Center,
Port Huenene D vision (NSWC PHD)
in accordance with Section C —
Statement of Wirk. Base Year.
See Note (A). (Fund Type - TBD)

700001 R425 Increnental Funding PR No.
1300655523 (Q&MN, N)

7075 R425 Data/ Tech Data Requirenents. 1.0 LO  $0.00 $0. 00 $0. 00
CLIN(s) 7000, 9000 and 9025 in
accordance with the Statenent of
Wrk (SON. The Governnent shall
have unlimted rights to all
Dat a/ Tech Data generat ed under
this effort | AWDFARS
252.227-7013, unless an
assertion is provided and
accepted by the Government with
the of fer | AWDFARS
252.227-7017. The price/cost for
all data/tech data generated by
the contractor directly or
indirectly in its performance of
this procurement effort is
included in the pricel/cost paid
by the Government under CLIN
7000. Base Year. NOT SEPARATELY
PR CED ( RDT&E)

7100  R425 Provide Engineering and 90240.0 LH EDICEE NOIOEE EEOICE

Techni cal Support Services to
the Land & Sea Test Departnent,
Wiite Sands Detachnent of the
Naval Surface Warfare Center,
Port Huenene D vision (NSWC PHD)
in accordance with Section C —
Statement of Wrk. Qption Year
1. See Note (A) & (B). (RDT&E)

ption

7175 R425 Data/ Tech Data Requirenents. 1.0 LO  $0.00 $0. 00 $0. 00
CLIN(s) 7100, 9100 and 9125 in
accordance with the Statenent of
Wrk (SON. The Governnent shall
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PSC

R425

R425

R425

Suppl i es/ Servi ces Qy

have unlimted rights to all
Dat a/ Tech Data generated under
this effort | AWDFARS
252.227-7013, unl ess an
assertion is provided and
accepted by the Government with
the of fer | AWDFARS
252.227-7017. The price/cost for
all data/tech data generated by
the contractor directly or
indirectly in its performance of
this procurement effort is
included in the pricel/cost paid
by the Government under CLIN
7100. Qption Year 1. NOT
SEPARATELY PR CED ( RDT&E)

ption

Provi de Engi neering and

Techni cal Support Services to
the Land & Sea Test Departnent,
Wi te Sands Detachnent of the
Naval Surface Warfare Center,
Port Huenene D vision (NSWC PHD)
in accordance with Section C -
Statenment of Work. Qption Year
2. See Note (A & (B). (RDT&E)

pti on

Dat a/ Tech Data Requi renents. 1.0
CLIN(s) 7200, 9200 and 9225 in
accordance with the Statenent of
VWrk (SON. The CGovernment shal l
have unlimted rights to all
Dat a/ Tech Data generated under
this effort | AWDFARS
252.227-7013, unl ess an
assertion is provided and
accepted by the Government with
the of fer | AWDFARS
252.227-7017. The price/cost for
all data/tech data generated by
the contractor directly or
indirectly in its performance of
this procurement effort is
included in the pricel/cost paid
by the Governnment under CLIN
7000. Option Year 2. NOT
SEPARATELY PR CED ( RDT&E)

ption

Provi de Engi neering and
Techni cal Support Services to
the Land & Sea Test Departnent,

Uni t

110544.0 LH

LO

133104.0 LH

Est. Cost Fi xed Fee CPFF

$0. 00 $0. 00 $0. 00
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Item PSC Supplies/ Services Qy Unit Est. Cost Fi xed Fee CPFF

Wiite Sands Detachnent of the
Naval Surface Warfare Center,
Port Hueneme D vision (NSWC PHD)
in accordance with Section C —
Statement of Wrk. Qption Year
3. See Note (A) & (B). (RDT&E)

ption

7375 R425 Data/ Tech Data Requirenents. 1.0 LO  $0.00 $0. 00 $0. 00
CLIN(s) 7300, 9300 and 9325 in
accordance with the Statenent of
Wrk (SON. The Governnent shall
have unlimted rights to all
Dat a/ Tech Data generated under
this effort | AWDFARS
252.227-7013, unless an
assertion is provided and
accepted by the Governnent with
the of fer | AWDFARS
252.227-7017. The pricel/cost for
all data/tech data generated by
the contractor directly or
indirectly in its performance of
this procurenment effort is
included in the price/cost paid
by the Governnment under CLIN
7000. Qption Year 3. NOT
SEPARATELY PRI CED ( RDT&E)

pti on
7400 R425 Provi de Engi neering and 144384.0 LH HHOIOEE OO BEOIOEE

Techni cal Support Services to
the Land & Sea Test Departnent,
Wiite Sands Detachnent of the
Naval Surface Warfare Center,
Port Hueneme D vision (NSWC PHD)
in accordance with Section C —
Statement of Work. Qption Year
4. See Note (A & (B). (RDT&E)

ption

7475 R425 Data/ Tech Data Requirenents. 1.0 LO  $0.00 $0. 00 $0. 00
CLIN(s) 7400, 9400 and 9425 in
accordance with the Statenent of
Wrk (SON. The Governnent shall
have unlimted rights to all
Dat a/ Tech Data generated under
this effort | AWDFARS
252.227-7013, unless an
assertion is provided and
accepted by the Governnent with
the of fer | AWDFARS
252.227-7017. The pricel/cost for
all data/tech data generated by
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Item PSC Supplies/ Services Qy Unit Est. Cost Fi xed Fee CPFF
the contractor directly or
indirectly in its performance of
this procurement effort is
included in the pricel/cost paid
by the Government under CLIN
7000. Option Year 4. NOT
SEPARATELY PR CED ( RDT&E)
ption

For ODC Itens:

Item PSC Supplies/ Services Qy Uit Est. Cost

9000 R425 (ODCs - Travel in support of CLIN 7000. Base Year. See Note (Q. 1.0 LO  $781,982.38
(Fund Type - TBD)

900001 R425 Increnental Funding PR No. 1300655523 (Q&WN N)

9025 R425 ODCs - Material in support of CLIN 7000. Base Year. See Note 1.0 LO $1,526,221.66
(O. (Fund Type - TBD)

902501 R425 Increnental Funding PR No. 1300655523 (Q&WN, N)

9100 R425 (ODCs - Travel in support of CLIN 7100. Option Year 1. See Note 1.0 LO  $805,441.76
(B) & (Q. (ROTE&R)
pti on

9125 R425 (ODCs - Material in support of CLIN 7100. Qption Year 1. See Note 1.0 LO  $1,572,008. 31
(B) & (Q. (ROT&R)
ption

9200 R425 (ODCs - Travel in support of CLIN 7200. Option Year 2. See Note 1.0 LO  $829, 604. 93
(B) & (Q. (ROTE&R)
pti on

9225 R425 (ODCs - Material in support of CLIN 7200. Qption Year 2. See Note 1.0 LO  $1, 619, 168. 56
(B) & (Q. (ROTE&R)
ption

9300 R425 (ODCs - Travel in support of CLIN 7300. Option Year 3. See Note 1.0 LO  $854,493.61
(B) & (Q. (ROTE&R)
pti on

9325 R425 CDCs - Material in support of CLIN 7300. Qption Year 3. See Note 1.0 LO  $1,667,743.84
(B) & (Q. (ROTE&R)
ption

9400 R425 (ODCs - Travel in support of CLIN 7400. Option Year 4. See Note 1.0 LO  $880, 128. 42
(B) & (Q. (ROTE&R)
pti on

9425 R425 (CDCs - Material in support of CLIN 7400. Qption Year 4. See Note 1.0 LO  $1,717,775.57

(B & (Q. (ROT&E)
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Item PSC Supplies/ Services Qy Wit Est. Cost
pti on
APPLICABLE
NOTE
OTES CLIN(S)
For Labor items, Offerors shall propose man-hours 2000. 7100. 7200
NOTE mandated in Section L to perform requirements of the 7300' - 400' '

A Statement of Work (SOW) provided for the period of
performancein Section F. The PAYMENT OF FEE(S)
(LEVEL OF EFFORT) clause appliesto these items. The
LOE is: Base Period: 63,168 Option Period One: 90,240
Option Period Two: 110,544 Option Period
Three: 133,104 Option Period Four: 144,384
with mandatory mix in Section L.

NOTE 7100, 7200, 7300,
B  Option Item to which the Option clause in Section | 7400, 9100, 9125,
applies and which isto be supplied only if and to the 9200, 9225, 9300,

extend the said option is exercised. 9325, 9400, 9425

9000, 9025, 9100,
NOTE . 9125, 9200, 9225,
c Travel and Material CLINS are Cost Only. 9300, 9325, 9400,

9425

The Price Adjustment Calculation Tool (PACT) must be used to request all price adjustments based on
Department of Labor Wage Determination changes. PACT is an automated method of accurately calculating
SCA price adjustments that is specifically designed to streamline the price adjustment process and timeline.
It consists of aformat for contractors to submit their price adjustment proposals in the Contractor
Submission Format (CSF)) and a Government component that cal cul ates and helps contract specialiststo
analyze the proposal for accuracy, allowability and consistency. The PACT can be found at
http://www.wdol.gov/pact/intro.aspx

CLAUSESINCORPORATED BY FULL TEXT

HQ B-2-0004 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995)

(@) Aspart of the negotiated fixed price or total estimated amount of this contract, both the Government and
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the Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any
residual dollar amount of $500 or less at the time of final contract closeout. The term "residua dollar
amount” shall include al money that would otherwise be owed to either party at the end of the contract
except that, amounts connected in any way with taxation, allegations of fraud and/or antitrust violations shall
be excluded. For purposes of determining residual dollar amounts, offsets of money owed by one party
against money that would otherwise be paid by that party may be considered to the extent permitted by law.

(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. Itis
agreed that the administrative costs for either party associated with collecting such small dollar amounts
could exceed the amount to be recovered.

HQ B-2-0007 LIMITATION OF COSTSOR LIMITATION OF FUNDSLANGUAGE

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR
52.232-22), as appropriate, shall apply separately and independently to each separately identified estimated
cost.

HQ B-2-0015 PAYMENTSOF FEE(S) (LEVEL OF EFFORT - ALTERNATE 1) (NAVSEA) (MAY 2010)

(a) For purposesof this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee"
in cost-plus-award-fee type contracts, or "fixed fee" in cost-plus-fixed-fee type contracts for level of effort type
contracts.

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clausein this
contract entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such
payments shall be submitted by and payable to the Contractor pursuant to the clause of this contract entitled
"ALLOWABLE COST AND PAYMENT" (FAR 52.216-7), subject to the withhol ding terms and conditions of
the"FIXED FEE" or "INCENTIVE FEE" clause, as applicable, and shall be paid at the hourly rate(s) specified
above per man-hour performed and invoiced. Tota feg(s) paid to the Contractor shall not exceed the fee
amount(s) set forth in this contract. 1n no event shall the Government be required to pay the Contractor any
amount in excess of the funds obligated under this contract.

NOTE: Feepaidisbased on total fee dollars divided by the total man-hours to be provided.

HQ B-2-0020 TRAVEL COSTS- ALTERNATE I (NAVSEA)  (APR 2015)

(Applicable to CLINs 9000, 9100, 9200, 9300, and 9400)

(&) Except as otherwise provided herein, the Contractor shall be reimbursed for its actual travel costsin
accordance with FAR 31.205-46. The costs to be reimbursed shall be those costs determined to be allowable,
allocable and reasonabl e by the Procuring Contracting Officer, Administrative Contracting Officer or their duly
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authorized representative, as advised by DCAA.

(b) Reimbursable travel costsinclude only that travel performed from the Contractor's facility to the worksite,
in and around the worksite, and from the worksite to the Contractor's facility.

(c) Relocation costs and travel costsincidental to relocation are allowable to the extent provided in FAR
31.205-35; however, Contracting Officer approval shall be required prior to incurring relocation expenses and
travel costsincidental to relocation.

(d) The Contractor shall not be reimbursed for the following daily local travel costs:

(i) travel at U.S. Military Ingtallations where Government transportation is available,
(ii) travel performed for persona convenience/errands, including commuting to and from  work, and

(iii) travel costsincurred in the replacement of personnel when such replacement is accomplished for the Contractor's
or employee's convenience.

HQ B-2-0021 CONTRACT SUMMARY FOR PAYMENT OFFICE (COST TYPE) (FEB 1997)
This entire task order is cost type.
CLINs 7000 - 7475 are Cost Plus Fixed Fee.

CLINs 9000 - 9425 are Cost Only.
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

STATEMENT OF WORK
ENGINEERING AND TECHNICAL SUPPORT SERVICES
NAVAL SURFACE WARFARE CENTER, PORT HUENEME DIVISION
WHITE SANDSDETACHMENT

1. INTRODUCTION AND BACKGROUND

This procurement provides Engineering and Technica Support servicesfor Land and Sea Test
Department of the Naval Surface Warfare Center, Port Hueneme Division, Detachment White
Sands (NSWC DET WYS) located at White Sands Missile Range (WSMR), New Mexico. NSWC
DET WSisresponsible for conducting weapons Test and Evaluation (T& E) operations.
Responsibility under this Statement of Work (SOW) applies to operations conducted at
WSMR and other selected test ranges in both continental United States and outside continental
United States (CONUS and OCONUS). Typica Navy weapons programs undergoing T& E
include (but are not limited to):

STANDARD Missile 2, 3 and 6;

MK-41 Vertica Launching Systems;

Long Range Anti Ship Missile

Naval Integrated Fire Control Counter Air

Air And Missile Defense Radar (AMDR)

Rolling Airframe Missile (RAM);

Evolved Sea Sparrow Missile (ESSM); Anti-Submarine Rocket (ASROC);
Navy Gun/Ammunition Technology;

Aegis Readiness Assessment Vehicle (ARAV)

Air Operations, Sub-orbital Missions, and

- Missile Defense Agency sponsored testing, research and development activity conducted by
partnership with other government agencies (OGA).

2. SCOPE

The contractor shall provide engineering and technical support servicesto NSWC DET WS of the
Nava Surface Warfare Center, Port Hueneme Division (NSWC PHD), Port Hueneme, California.
The procurement pertains to site specific, related systems, and equipment described in this
SOW. Sites, systems and equipment are under continuing maintenance, detailed change,
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modification, refurbishment, and upgrade to meet weapon test objectives, requirements, and
scenarios. The contractor is required to provide engineering and technical support in the
planning, maintenance, preparation, execution, launch operations and post-test phases as
delineated further within this document.

Sites:

For support effort required under procurement, the following test sites are expected. These will
include: WSMR Navy Headquarters (N-103), the Desert Ship Launch Complexes (LC-35
West/East and North), Missile Assembly Facility (MAF N-300), Targets and Target areas
(LC-32, Rhodes Canyon, Pony Site, SULF Site, WSMR G10,G15,G20,G25, L-649, Denver,
Rhodes and Pup Weapons Impact Test (WIT areas), Navy Gun System Test Sites (Pony Site,
Vanda and Arthur Site, LC-35 East), Sdinas Peak Radar Site Mk-74, WC-50 and various other
WSM R areas for weapons, gun, target and emitter support. The balance of the White Sands’
centered work will encompass the areas frequented by legacy testing over the 4000 square
miles of WSMR. On occasion the use of off-range but geographically significant locations will
be considered for future tests to include Ft. Wingate, NM, McGregor Range TX, Ft. Bliss TX;
and the Northern Extension area. The specific premise of the local support shall be those areas
within 300 miles of White Sands Missile Range, NM Main Post Area encompassing local bases
and shared utilization of primary test range locations.

Scheduling:

For Weapons test events, the Firing Coordination Team's (FCT) primary objectiveisto obtain
internd NSWC DET WS schedules, WSMR execution schedules and formulate individua Test
Plans to indicate specific times and |ocations where support is required. Roadbl ocks,
evacuations and real time changes are routine. The contractor will be provided schedule changes
and accommodation as real-time changes occur and shall adjust work schedule to accommodate
changes. Contractor regular work schedule shall match the Government’'s work force scheduled
working hours. Overtime or shift changeis often required to support dress rehearsals, test
schedules, certification, emergency maintenance and launches. Authorization of overtime will
be accomplished via Technical Instruction. Work start and end time will be adjusted for those
occasions requiring schedul e shifts to accommodate and work Range safety roadblocks and
external mission variability to accomplish specific mission requirements. All adjustments will
be coordinated with the Contracting Officer's Representative.

Missions will be conducted in both CONUS and OCONUS. Contractor Services will be
necessary to support the missions and will provide engineering and technica support services
necessary for the continuing design, development, operation, maintenance, integration, test and
evaluation conducted at the Desert Ship, Missile Assembly Facility (MAF) and other test
locations.

Tests will be requested by customer base, Program Offices and a series of Department of Defense
and sanctioned users from other government agencies via onsite government representatives. On
occasion there may be work for private industry/party (WPP) but thisis anticipated to not
exceed 5% of total workload. On the occasion that WPP may be requested for support, the
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contractor may be required to enter into non-disclosure agreements as a function of Government
acceptance of the workload.

The following general task descriptions and areas are the basis for services required:

2.1 EQUIPMENT OPERATION AND MAINTENANCE

2.1.1 The contractor shall collect, verify and document the results of all Live Fires,
Captive Flight Tests, operability tests, readiness tests, and other tests in support of Firing
Coordination Team schedules, Range Schedules, live fire events and Test Plans. The contractor
shall operate, upgrade existing equipment and purchase, install and integrate new equipment
instrumentation as needed for the variety of tests. Thisinvolves the coordination of sponsors
and government agencies to gather the required detail supporting the generation of requirements
and insure accurate documentation of test objectives.

212 Specific positions may be required to occasionally travel 10-30% of a productive
individual year in support of Test Documentation.

213 The contractor is responsible for the operation and maintenance of theinstalled
equipment in support of missions executed from (but are not limited to) L C-35W, LC-35E and
LC-35N asrelates to Navy Surface Weapons testing.

214 The contractor is responsible for the operation and maintenance of the installed and
portable equipment located for support of Sub-Orbital Rocket Missions.

215 The contractor is responsible for the operation and maintenance of the installed
equipment located at Navy building N-99 Payload processing and assembly, San Nicholas Idand
pad and control facilities, Pacific Missile Range pad and control Facilities, Wallops Flight
Facility, SULF Site north WSMR, 300K Environmental Test Site, Missile Assembly Building
N-300, Missile Assemble Buildings N-220, N-214 and MAB-11, N-100E/W. On occasion and
under specific Technical Instruction possible OCONUS locations will be considered as workload
arises. Material procurement for the repair/obsol escence and replacement will be required over
duration of contract. Travel will be required for support of thistask. CDRL A028 shall apply.

2.2 DOCUMENTATION AND CONFIGURATION MANAGEMENT

2.2.1 Documentation and configuration management will be required in support of this task
order. Mission areas that will require support under this task include (but are not limited to);
Desert Ship and associated equipment, Missile Assembly Facilities, Flight vehicles in support of
the Missile Defense Agency, suborbital science and basic research missions. There will be
multiple areas and systems requiring similar documentation. This documentation includes
facility drawings, equipment schematics, partslists, one function drawings, interface drawings,
and cabling drawings. Additionally, for items built in support of overall firing missions, the
contractor shall create and maintain a database to track the pedigree of component parts and the

origin of the partsto the a3 party level. Specific attention of documentation and configuration
control on critical electronics and high stress parts shall be emphasized. The contractor shall
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identify the critical parts. CDRLs A001 and A009 apply.

2.2.2 Configuration Control Board.

2.2.2.1 Contractor shall prepare and provide Engineering Change Proposals (ECP), Software
Trouble and Change Reports (STCR) and Equipment Trouble and Replacement Reports (ETRR). For
further details, refer to the applicable documents section, Configuration M anegement Plan for Desart
Ship Combat System. CDRLsS A002, A003 and A004 shall apply.

2.2.2.2 NSWC DET WS shall approve all ECPYSTCRYETRRS prior to implementing any
configuration change. ECP/STCR documentation includes purpose, configuration details,
schedule, verification requirements, and documentation change requirements. ECP's are required
for both temporary and permanent changes. Temporary changes will specify conditions for
remova. The ECP isnot complete until the changeisimplemented; tested and al associated
documentation has been submitted and approved. Data products shall be delivered in
accordance with Configuration Management Plan for Desart Ship Combat System. CDRLs A002,
A003 and A004 shall apply.

2.2.2.3 For systems and configuration documented outside of Desert Ship Combat System(s),
the contractor shall provide a basic ECP, Non-conformance change (NCC) and repair order
request (ROR), and Corrective Action Plan (CAP) as appropriate to define the action required.
CDRL A002, A005, A006 and A0O7 shall apply.

2.2.2.4 NSWC PHD WS will provide adecision matrix attached to a Technical Instruction (TI)
describing the path for basic system changes for non-combat systems modifications.

2.2.2.5 The contractor shall maintain the master documentation for the System Under Test
(SUT) 1AW Configuration Managament Plan for Desart Ship Combat Sy stem.

2.2.2.6 A database shall be maintained with all documentation in accordance with the |AW
Configuration M anegament Plan for Desert Ship Combat Sy stem.

2.2.2.7 Meeting minutes shall be written after each Configuration Control Board (CCB) meeting
and kept on file for 10 years. These minutes will be published and transmitted to all members
within 5 working days of the meeting. CDRL A029 shall apply.

23 DOCUMENTATION

2.3.1 Contractor shall maintain a plan to address of counterfeit parts, conformance with
configuration and planned obsolescence issues.

2.3.2 Drawings shall bein standardized Internationd Graphics Exchange Formet (IGES) format and
compatible with Computer Aided Design (CAD) as step file formats when appropriate for
fabrication software and equipment. Drawing mediainclude hard copy and permanent computer
mediaDVD’sor CD’s .

2.3.3 Drawings shall be independently verified against actua configurations. The contractor
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shall correct, or otherwise resolve, al discrepancies found in the master set of drawings.

2.3.4 The contractor shall catalog and bind all drawings as well as provide a soft drawingin
AutoCAD 1w for al drawings; compiled accumulation of drawingsin AutoCAD format shall be
provided on ayearly basis two weeks prior to the end of the contract year. For partsto be
manufactured, the SolidWorks v graphics program shdl be used with extensions alowing for
assessment of parts using Finite Element Analysis and motion simulation of interactions of
assemblies. The contractor shall inventory all drawings on an annua basis and submit this
inventory to NSWC DET WS two weeks from the end of the contract year. CDRL A008 shall

apply.

2.3.5 Thecontractor shall operate and maintain licensed copiesof AutoCAD/ SolidWorkstm
software and host equipment for the production and maintenance of all drawings. Drawings
shall be based on the current versions of licensed software supported and procured under this
contract. The contractor shall insure the ability to produce a copy with alicensed version. New

drawings shall be produced with the current supported version of software.

2.3.6 The contractor shall maintain and update four copies of the master drawing set.
Contractor drawings shall utilizeaNSWC DET WS approved title block. No Contractor logos
shal appear on drawings.

2.3.7 A compact disc (CD/DVD) of wiring diagram/interface control documents drawings and
any updates to existing drawings shall be delivered to the Contracting Officer's Representative
(COR) on ayearly basis. All media used for the long term storage of drawing sets and archival
material shall be approved by the Government prior to implementation by technical
instruction. CDRLs A001 and A008 shall apply.

2.3.8 All media shall be properly marked and contain the derivative classification requirements
per SECNAV M-5510.36 and NSWCPHDINST 5510.4B. Distribution statements shall
accompany all media pages and shall be marked Distribution Statement F with appropriate
details requiring explicit release permission by NSWC DET WS.

2.3.9 Contractor shall maintain avendor supply library of all commercia Off the Shelf (COTYS)
and vendor supplied equipment. This shall include technical manuals, application sheets, current
software versions, release numbers, statements of volatility, data sheets and operation and

mai ntenance manuals and origination pedigree.

2.3.10 Contractor shall prepare and maintain al unique maintenance materials and
documentation such as Maintenance Requirements Cards (M RC), and equipment Light-Off
Procedures. Additionally setup routines required by critical function equipment - (examples
follow) telemetry ground stations, basic functional checks for Mk-41, Mk-99, Mk-74
Mod14,15's, Desert Ship Support System (DSSS), Remote Operations System Network,
Telemetry Data Acquisition System (TDAS), Remote Payload Ground Support Equipment
(GSE) (RPG), Critical Communications Panels, Real Time Data/ Display System (RTDS),
security monitor and display system, Aegis Link Antenna System, etc. shall al be procedurally
controlled and available. NSWC Det. WS will provide a current baseline of each system either
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by training or direct procedure to allow for contractor to incorporate a standing documentation
set for the controlled operation of the system in question.

2.3.11 The contractor shall maintain and keep up to-date an accurate maintenance and life cycle plan.
Thelntegrated Logistic Support Plan (ILSP) shall ensure accurate maintenance and identification
of criticality of spares. A yearly edition of the ILSP shall be delivered and recommendations
made as to sparing and maintenance by replacement within 11 months of Contract award and
every 12 months from thefirst delivery date. Particular attention shall be directed towards
anticipating obsolescence and or vendor support end-of-life notices. The ILSP shall havea
section added that lists all maintenance repair costs and/or replacement costs for any

mai ntenance performed during the year. The required end result is a document providing a
history that can be used to determine annua maintenance costs and critical items usage. CDRL
A0Q9 shall apply.

24 SOFTWARE DEVELOPMENT, INSTALLATION, INTEGRATION, UPGRADES,
AND TESTING.

2.4.1 Contractor shall code, compile, verify, vaidate, and maintain software, firmware, auxiliary,
utility and diagnostic programs for Desert Ship systems and/or other test Stes. For all software
developed in support of NSWC DET WS spiral baselines for ACB-12, ACB-16 and other
combat systemsinstalled at WSMR LC-35 location, will include the Desert Ship support system
(DSSS), remote operation systems network (ROSN), test support network (TSN), data
distribution interfaces and automatic data processing systems in support of installed equipment.
Thiswill include use of non-standard sensors, other DOD service systems and occasional tests
with new weapons systems. Software Development tasking will be delineated from core contract
support by use of a specific Technical Instruction on a case by case basis.

2.4.2  All support will be delineated by Technical Instruction on a case by case basis and will
include travel.

2.4.3 Validation of programs will be accomplished by the contractor.

2.4.4 Changesrequired for the above programs shall be completed by the contractor in
compliance as described in Desert Ship Configuration Management Plan.

245 Thecontract shall performal level | through 1V testing on the development suite of
equipment and software before transferring to the system under test equipment. A test plan shall
be written and approved by the CCB for dl leve (1V though V1) testing to validate software,
hardware, firmware or configuration modifications proposed. CDRL A010 shall apply.

24.6 Thecontractor shall correct, or otherwise resolve, al discrepancies uncovered through
testing and provide detailed test plans for verifying these changes. The contractor shall submit
corrected versions of the Desert Ship Support System (DSSS) or other test site programs for
continued system testing. Thisis an iterative process which is continued until al program errors
are corrected or otherwise resolved. Because Mission Readiness Assessments (MRA) is
schedule and manpower intensive, it isimperative that good engineering disciplineis used to
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ensure changes are kept to aminimum. The MRA process shall be provided through NSWC
DET WS and constitutes fina acceptance of the program. CDRLs A011 and A012 shall apply.

24.7 The software developed shall be maintained by a strict version control and limit changes
to software once a specific version is mature enough to assess as significantly functional.
‘Functional’ for this purpose is described as properly loading, initializing interfaced equipment
and alowing magjority of functions to exercise mgjor interfaced system operation.

2.4.8 Oncebasic function is established, System Operability Tests (SOTS), repeated tests,
simulations and dry runs through simulated engagement shall be scheduled until such time as
softwareis certified. Typically timeline for a baseline upgrade to software the government is
expecting a 6-12 month period during which the development is written, debugged, exercised and
certified. On occasion and consistent with selected system development, occasional travel will be
required.

249 Thecontractor shal prepare and provide a Program Description Document, a
Capabilities document, and ausers manua for computer programs developed as part of this
contract. The Program Description Document describes computer/software program operation
and function in sufficient detail to interpret and verify source code. This document applies to
operationa support, auxiliary, utility, and diagnostic programs for al DSSS and/or other test
sites. This document can be generated concurrent with program coding. CDRLsA013 and A014

shall apply.

2.4.10 Capabilities document and users manua aso apply to the DSSSand shall bein enough
detail to alow anon-prime contractor to operate a system function. The contractor shall provide
training overview for incoming operators on equipment systems and operationa programs
currently operating at Desert Ship and related sites, estimated at a maximum of six new
operators per year and three different pieces of equipment per operator.

2.4.11 The contractor shall deliver al computer programs developed under this contract.
Computer programs are defined as the source code and executable code, which isfully
functiona and verified in the host environment. Source code and executable code must be
maintained on permanent media such as CD/DVD ROM/mediadrive and must be compatible
with system equipment. A backup of thefinal (or most recent) version of all computer
programs is required. Computer programs shall include operationa programs, operationa
programs support, and data reduction, auxiliary, utility, and diagnostic programs. All source
programs shall be coded in software approved by the CCB, and contractor shall maintain the

current Software License of any active program software. CDRL A015 shall apply.

2.5 EQUIPMENT DESIGN, FABRICATION, INSTALLATION, INTEGRATION,
TESTING AND MAINTENANCE.

2.5.1 The Contractor shall design and fabricate new equipment, interfaces, networks and other
items to support the mission of NSWC DET WS.

2.5.2 All support will be delineated by Technical Instruction on a case by case basis and will
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include travel.

2.5.3 Contractor shall provide recommendations for equipment configuration changes required
to meet future requirements. Equipment recommendations shall include a survey of tactical and
commercia equipment. Recommendations for contractor in-house design and fabrication of
equipment shall be accompanied by a written justification, drawings and Engineering analysis
addressing alternatives, schedule and cost. This applies to new or emergent installations and
shall be preceded by a minimum of 1 technical exchange meeting detailing the Government
requestor requirements. This shall be followed by a 30 day period to allow for identification
of solution based approaches and technical rationale generation. Formal presentation shall be
to Government lead systems engineer and subject matter team. Data products shall be
delivered in accordance with CDRL A016 of the basic contract.

2.5.4 The Contractor shall beresponsible for installation, integration, writing test plans,
validation testing, and documentation of procured and fabricated equipment. .

2.5.5 Thecontractor shall install, integrate and test new, replacement and modified equipment
based on mission and test requirements as determined by NSWC DET WS. This tasking
supports theinstallation of new launch systems and capabilities necessary to meet the mission
requirements.

2.5.6 Thecontractor shal plan theinstallation, prepare theinstallation site, and coordinate
al activity with the government leading such activity for theinstallation of new system
equipment. .

2.5.7 Thecontractor shall be responsible for informing and ensuring these tests set
equipment and tools are calibrated properly within tolerances per recommended manufacturing
specifications and before test conduct. Contractor will be notified in advance of special
equipment necessary to perform task. (Lift beams, ordnance handling or material handling
equipment example) and directed explicitly as emergent installations become directed by
Technical Instruction (T1). All work directed under an accompanying Tl will be validated
against the factory /COTS specifications for the installed equipment for proper operation and
functionally validated for failure modes, causes and effects (FMCE) that are likely to occur
through operation. Functional testing shall be based on an installation checkout and
verification plan demonstrating an adequate system operation before formal acceptanceis
authorized and be accompanied by a TI which will be provided to clearly delineate
requirements on a case by case basis.

2.5.8 Therequired cycle/system operation time will be traceable to System Operability Tests
(SOTYS), Integrated Range Tests, Dress Rehearsals, and will be formally documented as
baseline performance.

2.5.9 Contractor shall provide alogistics specialist with a direct responsibility to maintain
inventory, critical spares, replacement parts and material under the control of the selected
contractor’s responsibility. Thisindividual position shall maintain warehouse inventory, issue
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and receipt of replacement parts, return to depot repairable cores, sponsor owned material,
ground support equipment and other items required to support attachments 1 through 3.

2.6 PROCEDURE DEVELOPMENT AND TRAINING ON EQUIPMENT AND
SYSTEMS.

2.6.1 Thecontractor shall prepare and deliver Integration & Test Procedures, Firing Day
Procedures, System Operability Test (SOT) procedures, Misson Assuranceimplementation plans
(MAIP) and other documentation. All required process controlled and or safety critical
procedures shall be associated with a specific test event and compiled as specific by marking
and identification features to insure singular correlation to the event. All documentation will be
government marked and owned. CDRLsA017, A018, A019 and A020 shall apply.

27TELEMETRY DATA COLLECTION, VERIFICATION, AND MAINTENANCE.

2.7.1 Contractor isresponsible for all systemsresident at WSMR and deployed in various
locations for conduct of missions, this tasking will be intermittent at non-WSMR locations but
systems shall be capable of verification at WSMR prior to deployment.

2.7.2 Contractor isresponsible for the design, operation and maintenance of the telemetry and
instrumentation systems onboard test assets on an occasional basis as directed by Technical
Instruction, travel may be required for this task. Thiswould be specifically to equip flight
vehicles with specified on-board systems for the purpose of in-flight function and telemetered
data grounds links. CDRL A028 shall apply.

2.8 ANTENNA FABRICATION, CHARACTERIZATION, AND VERIFICATION.

2.8.1 Contractor is responsible for antenna fabrication, characterization and verification for test
articlesto include S-Band, Upper S-Band, L-Band, Upper L-Band and C-Band wrap conformal
and patch type antennas built to a government requirement.

2.8.2 Contractor isresponsible for the fabrication, characterization and verification for the
ground based systems and emitter/receiver used primarily in ground targets.

2.8.3 Contractor is responsible for creating and providing a verification plan and test report for
all fabrications. CDRL A030 shall apply to 2.8.1 and 2.8.2.

29EMITTER AND ELECTRONIC COUNTERMEASURES (ECM).

2.9.1 Contractor is responsible for Emitter and electronic countermeasures packages that are
required on a case by case basis for ground based tests requiring "home on emission”,
performance in a countermeasures/jamming environment, GPS denial, spoofing on airborne and
ground applications, this section will be directed by Technical Instruction on a case by case basis,
travel may be required for thistask. CDRL A028 shall apply.

210 TECHNICAL REVIEWS, TEST PLANNING, AND OPERATION CONDUCT,
LAUNCH OPERATIONS, AND ORDNANCE OPERATIONS.
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2.10.1 Firing Reports

2.10.1.1 Contractor shall prepare and provide a Firing Report for all live firetests. The report
shall be submitted to NSWC DET WS within 20 working days of each test firing. Thereport is
based on configuration dataand fina datareduction and verification results. This report includes
configuration information, adaptations, test article and target track, missileinitialization, missile
uplink/downlink, target parameters, telemetry parameters, and tabulation of flight events,
system timing with latency and critical bi-directional communications and data paths
assessment. Performance anomalies are reported along with evidentiary conclusions. Data to
support measurable support of conclusions shall accompany each functional area

assessed. CDRLs A021 shall apply.

2.10.1.2 The contractor shall prepare a Firing Quick Look Report for live fire tests. The report
is required within 24 hours nominally. 1t shall consist of the firing mission description, flight
number, variant, and shall describe basic system performance evaluated against real-time and
quick look datatied to and correlated to the mission objectives derived from the Scenario
Certification, test plan, measures of performance and measures of effectiveness (MOP's and
MOE'’s) . CDRLs A022 shall apply.

2.10.1.3 Thereport shall include genera system performance results and recommended
follow-up actions if an issue with predicted performance to nominal resultsisindicated. The
contractor shall report nomina performance but shall specificaly focus on anomalies or
divergence from predicted performance metrics. It shall make attribution notes directly to systems
installed at launch areaand indications of potentia issues with systemsin support not organic to the
launch area. Report shall be subject to review by Senior Systems Engineer and associated subject
matter experts prior to release and copy. Release shall be made subject to Senior Systems
Engineer review to insure Government insight into system performance.

2.10.1.4 Contractor shall prepare and provide Plan of Action and Milestones (POA&M) in
support of installation and testing activities. This documentation consists of lists or graphical
representation of the planned work schedulein sufficient detail for measurement of progress
and for identification of critical paths. The POA& M identifies key schedule and events
associated with installation, development, and testing. CDRL A023 shall apply.

2.10.2 Ordnance Operations

2.10.2.1 Thecontractor shall provide ordnance qualified personnel to augment NSWC DET
WS personnel in performing missile/gun munitions operations to include handling,
transportation, assembly, launcher load out and arming. Personnel areto be quaified in
accordance with NAVSEA OP 5 and OPNAVINST 8020.14 instructions to perform team leader,
team member, and safety observer functions. The contractor shall normally serve as part of an
ordnance-qualified handling team comprised of Navy (military and civilian) and weapon prime
contractor personnel. Work shall be performed primarily at the MAF and at launch and gun
Sites.

2.10.2.2 Thecontractor shall perform al ordnance operations strictly in accordance with
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NSWC DET WS approved Standard Operating Procedures (SOP). The contractor employe€s
shall be licensed for the operation of equipment such as overhead cranes and forklifts when
required by specific task and SOP. Operation of Material Handling Equipment
(MHE)/Ordnance Handling Equipment (OHE) and Weight Handling Equipment shall bein
accordance with NAV SEA P-307 Management of Weight Handling equipment requirements.

2.10.2.3 Contractor shall be required to provide government with specific detail on
MHE/OHE personnel qualifications and skillsets. It is anticipated that government will
support a minimum of three off WSMR campaigns per year at both CONUS and OCONUS
locations. CDRL A0024 shall apply.

2.10.3 Technical Reviews.

2.10.3.1 Contractor shall provideinformation to Mission Readiness Reviews, Test and
Evaluation Coordination Group Meetings (TEWGS, TIMS etc.), Test Plan Reviews, Telemetry
Working Group Meetings, Mission Control Panels and post-test datareviews.

2.10.3.2 Thecontractor shall provide prepared presentations or documents to these exchanges.
Contractor shall providefinal presentation materials at least 3 working day s ahead prior to aid
distribution and submittal to the organization for the COR for review and coordination
purposes. Prior to 3 work days (WD’s), nominally 7 days, Contractor shall provide aread
ahead draft copy to the Government system’s lead for formal acceptance of material content
prior to any distribution. CDRL A025 shall apply.

2.10.3.3 Contractor shall prepare Technical Presentation Documentation in support of test
and installation planning and reporting. This documentation provides information pertaining to
system and equipment status, installation, operation, maintenance, and equipment systems
readiness related to support efforts. This specific order will be at the discretion of the lead
systems engineer and subject to atechnical instruction for content. CDRL A026 shall apply.

2.10.4 Test Planning

2.10.4.1 Contractor shall support system(s) under test, test operations linked to the launch site
operations, target preparations, ground support equipment and pre/post data analysis in support
of range schedules and test plans. Specific details will be provided for system under test
reguirements nominally 90 days prior to test event and detail milestone events each requiring an
explicit dataplan. CDRL A027 shall apply.

The nomina timeline duration of thistask shall be as follows:

Test-90 Days Government |dentifies Requested Test and Data Requirement and Overall
Schedule.

Test-60 Days Government Receives Contractor Plan to accomplish Equipment, locations and
setup required to meet expected Events, Note thiswill be a series of events with expected start
and completion dates and an overall detail master schedule.
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Test-55 Days Formal Authorization to Proceed

Test-55 Days Contractor Begins Effort to Support

Test-50 Days Tests for Record with Formal Data Deliveries

Test-40 Days Fina configuration for live test with validating performance via SOTS
Test-40 Days to Test-30 Days System configuration maintenance in support of tests
Test-0 Days Live Use

Test +24 Hours Quick Look Report

Test +20 Days Final Report

Test +30 Days all Documentation archived and available

211  DATA COLLECTION, LIBRARY OPERATIONS, LOGISTICS, AND
DISTRIBUTION.

2.11.1 Contractor shall perform datareduction and verification on avariety of datato assess
the readiness and performance of fire control and launching systems.

211.2 Contractor shall prepare copies of real-time printouts, data CDs, and plots in accordance
with externally generated flight test plans. Real-time printouts, data tapes, and plots shall be
produced for link tests, beacon, telemetry tests, system readiness tests and other special tests.
Data types include, but are not limited to, real-time recordings of system data, telemetry data,
Aegis Fire Control System, WSM R Range Operations data and simulated data
simulating/stimulating the system under test. Resultsinclude al raw and processed data
collected in support of installation integration, validation testing and flight-testing. Data
reduction mediainclude printout plots, CDs, and/or Hard Drives.

2.11.3 Contractor shall provide all expendable resources such as disks, magnetic tapes, drives
and computer paper as necessary to operate and maintain the timely submission of Data
Products. Contractor shall be responsible for classified data, account for it and thenissueit in
accordance with the Data Management Plan (DM AP), refer to applicable documents section.

2.11.4 Contractor shall prepare and provide a Program Of Actions and Milestone based on the
general time scale above. Detail shall be down to a1 day increment and be resource loaded for
Program Management and resource allocation. Preferred POA&M shall be delivered in Microsoft
Project current version and presented as a Gant Chart rollup with detail to acritical path level.
Individual tasks will be clearly identified with assumptions and linkages to determine necessary
order of operations and predecessor requirements. CDRL A023 shall apply.

2.11.5 The contractor shall perform logistics services to include part inventory and maintenance
and keep an up to-date and accurate maintenance and life cycle plan. The Integrated Logistic
Support Plan (ILSP) shall ensure accurate maintenance and identification of spares. A yearly
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edition of the ILSP shall be published and recommendations made as to sparing and maintenance
by replacement within 11 months of Contract award and every 12 months from the first delivery
date. Particular attention shall be directed towards anticipating obsolescence and or vendor
support end-of-life notices. The ILSP shall have a section added that lists all maintenance repair
costs and/or replacement costs for any maintenance performed during the year; the required end
result is adocument providing a history that can be used to determine annual maintenance costs
and critical items usage. CDRLs A009 shall apply.

3. APPLICABLE DOCUMENTS

31 Fire Control System Test and Maintenance Requirements Manual

3.2 NSWC DET WS- Cortfiguration M anegement Plan for Desert Ship Combat Sy stem, dated June
13,2012

3.3 Missile Defense Agency Mission Assurance Plan (MAIP) NSWC PHD Det. WS Dated
latest revision

34 Inventory and Component Inventory Current Listing for ARAV and Sub-Orbital Vehicle
Dated latest revision

35 Configuration Management Baseline Missile Assembly Facility Dated |atest revision
3.6 Maintenance Requirements Periodicity and Calibration Space Electronics Model 3500

3.7 Rail Launcher Documentation Space Data Division of Orbital Science Corporation model
100-1

3.8 Critical spare list, LC-35W, LC-35N, LC-35E, LC-36, WC-50, L-531, Salinas Peak
Dated

3.9 Certification Test Plan and System Operability Tests Procedure

3.10 Desert Ship Upgrade Systems Requirement Document, Maintenance and Modification
Requirements

311  NAVSEA OP5 Ammunition and Explosives Ashore

3.12 OPNAVINST 8020.14A

3.13  P-307 Requirements for Weight Handling Equipment

3.14  Vendor supplied systems

3.15  Contractor shall develop/support electrical and mechanical ICD’s as available/required

3.16 NASA Flight Requirements Plan for LC-36 Launch 36.XXX (Terrier Black Brant,
Terrier Improved Orion) Sample for support service, gases, ground support equipment, HVAC,
vacuum, electrical.
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3.17 DoD Information Assurance Certification and Accreditation Process (DIACAP) DoD
8510.01.

3.18 Defense Federa Acquisition Regulation Supplement (DFARS) 252.239-7001 Information
Assurance Contractor Training and Certification

3.19 DFARS 239.7102-3, Information Assurance Contractor Training and Certification DoD
Instruction 8570.01-M, Information Assurance Workforce Improvement Program

4 |T-Il —=LIMITED PRIVILEGE, SENSITIVE INFORMATION ACCESS.

Contractor Fitness and Trustworthiness

In accordance with SECNAV M-5510.30, the Navy Personnel Security Program Manual
(Chapter 6, Section 6-6, Paragraphs 2b and 2c¢), Executive Order 13467 of June 30, 2008, as well
as Homeland Security Presidential Directive 12 (HSPD-12) and United States Office of Personnel
Management Memorandum, Final Credentialing Standards for 1ssuing Personal Identify
Verification Cards under HSPD-12 dated 31 July 2008, the contractor shall ensure that all
individuals performing work on behalf of the government have a current, favorably adjudicated
background investigation of the appropriate type to determine fitness to perform work on behalf
of the government as a contractor employee, perform sensitive national security duties, or have
accessto classified information. A background investigation equivalent to the current Tier
requirement and which is still in scope is acceptable.

Contractor employees who require access to classified information will be processed under the
terms of the National Industrial Security Program (NISP) in aignment with the work
requirements of the contract and security requirements on the applicable DD Form 254,
Contractor employees who do not require access to classified information in performance of this
contract but are assigned to sensitive national security duties, require access to sensitive
information, or those that for other reasons require afitness or trustworthiness determination
shall be processed for the appropriate background investigation through the Naval Surface
Warfare Center Port Hueneme Division (NSWC PHD) Personnel Security Office for a Non-NISP
investigation. Point of contact isthe Personnel Security Specialist, (805) 228-7196.

NSWC PHD Command Security Manager (CSM) shall be made aware of any contractor
personnel who have an investigation with an action pending, eigibility has been administratively
withdrawn or pending, withdrawal of interim clearance eligibility, eigibility of no determination
made, or final denial or revocation of security clearance igibility.

The contractor shall prepare a monthly personnel roster of individuals performing work on behalf
of the government. The reporting period shall be within 30 calendar days after effective date of
order. Subsequent reports shall be submitted monthly thereafter, not later than the 10th day of
the reporting month.

5 APPENDIX —ACRONYMS & ABBREVIATIONS

AAW Anti-Air Warfare
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Aegis FCS
ALAS
AMP
ARDAS
ASROC
ATP
Cand D
CAD
CCB
CCFT
CDRL
CEC
CEP

Cl

CM
CMP
Commo
COMSEC
COR
COTS
CPC

CPRS

CR COTS
CWiI
DBMS
DMAP

DS

Aegis Fire control System

AegisLink Antenna System

Aegis Message Processor

Aegis Red-Time Data Analysis System
Anti-Submarine Rocket

Aegis Timeof Day Processor
Command and Decision

Computer Aided Design

Configuration Control Board

Captive Carry Hight Test

Contract Data Requirements List
Cooperative Engagement Capability
Cooperative Engagement Processor
Configuration Item

Configuration Management
Configuration Management Plan
Army communications support organization
Communications Security

Contracting Officer's Representative
Commercial-Off-The-Shelf

Computer Programming Committee
Computer Programming Requirements Specification
Commercial Refreshn COTS

Continuous Wave | lluminator

Data Base Management System

Data Management and Analysis Products

LLS-1 Desert Ship
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DS3
DSSS
DREN
ECM
EOR
ER
ESSM
FCO
FCS
FCT
FOS
GFP
GTV
GUI
HERO
HERP

HVAC
ICD
IDS
IDS

IFTS
ILSP
IOM

IR

IRIG
1SSO
IWS1
IWS3A

Desert Ship Support Systems
Desert Ship Support Systems
Defense Research and Engineering Network
Electronic Countermeasures
Engage on Remote
Extended Range
Evolved Sea Sparrow Missile
Fire Control Officer
Fire Control Station
Firing Coordination Team
Family of Systems
Government Furnished Property
Guidance Test Vehicle
Human and Computer Interfacei.e. key board, screen displays
Hazards of Electromagnetic Radiation to Ordnance
Hazards of Electromagnetic Radiation to Personnel
Heating Ventilation and Air Conditioning
Interface Control Document
Interface Design Specification
Intrusion Detection System
Independent Flight Termination System
Integrated L ogistics Support Plan
Inert Operationa Missile
Infrared
Inter-Range Instrumentation Group
Information System Security Officer
Aegis Program Office
STANDARD Missile Program Office
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IWS7D
LAC
LAN
LBTS
LC-35N
LLS1
LM
LMU
MAF
MCP
MCTS
MCU
M DI

MR
MRR
MUS
NAS
NIFC-CA
NMCI
NMSU
NSWC DET WS
NTP

OA
OASM
oIC
ONR
OTH

PAS

NIFC-CA Program Office
Loca Antenna Controller
Local Area Network
Land Based Test Site
Launch Complex 35 North
Land Locked Ship (Desert Ship)
Lockheed Martin
Land Mobile Unit - Part of CEC
Missile Assembly Facility
Mission Coordination Panel
Missile Communications Test Set
Monitor Control Unit
Miss Distance Indicator
Medium Range
Mission Readiness Review
Missile Uplink System

Network Attached Storage

Nava Integrated Fire Control - Counter Air

Navy & Marine Corp Internet

New Mexico State University

Nava Surface Warfare Center White Sands Detachment

Network Time Protocol

Open Architecture

Open Architecture System Monitoring

Officer In Charge
Office Of Naval Research
Over-the-Horizon

Precise Acquisition System
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PCN
PDS
PHD

PIT
POA&M

RCS
RF

ROSN

RUP

SCMP

SSAA
SSOP

SSP

T&E
TCP
TEWG
TIM
TSN
UHF
UCM

Program Change Notices
Protected Distribution System
Port Hueneme Division
Platform IT

Plan of Action and Milestones

Radar and Antenna Controller

Radar Cross Section

Radio Frequency

Remote Operations Support Network
Rational Unified Process

System Control and Monitor Processor
System Change Notice

Software Design Specification

Subject Matter Expert

Standard Operating Procedures

System Operability Test

Software Requirements Documents

System Security Authorization Agreement

Safety Standard Operating Procedures

Simulation/Stimul ation Processor
System Under Test

Test and Evaluation

Test Coordination Panel

Test and Evaluation Working Group
Technical Interchange Meeting
Technical Support Network

UltraHigh Frequency
Unified Change M anagement




CONTRACT NO. DELIVERY ORDER NO. PAGE FINAL

N00178-10-D-6124 N6339417F3002 26 of 68
UML Unified Modeling Language

uS User Systems

VACSSIM Virtual Aegis Combat System Simulation

VLS Vertical Launching System - MK41

WAN Wide Area Network

wC Weapons Control

WC-50 West Center (West Center -50)

WSMR White Sands Missile Range

HQ C-1-0001 DATA REQUIREMENTS (NAVSEA) (SEP 1992)

The data to be furnished hereunder shall be prepared in accordance with the Contract Data
Requirements List, DD Form 1423, Exhibit A, attached hereto.

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE
(NAVSEA) (JUN 1994)

(&) Performance under this contract may require that the Contractor have access to technical
data, computer software, or other sensitive data of another party who asserts that such data or
software is proprietary. If accessto such data or softwareis required or to be provided, the
Contractor shall enter into a written agreement with such party prior to gaining access to such
data or software. The agreement shall address, at a minimum, (1) accessto, and use of, the
proprietary data or software exclusively for the purposes of performance of the work required
by this contract, and (2) safeguards to protect such data or software from unauthorized use or
disclosure for so long as the data or software remains proprietary. In addition, the agreement
shall not impose any limitation upon the Government or its employees with respect to such data
or software. A copy of the executed agreement shall be provided to the Contracting Officer. The
Government may unilaterally modify the contract to list those third parties with which the
Contractor has agreement(s).

(b) The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or
software as to the restrictions under which access is granted; (2) not disclose the data or software
to another party or other Contractor personnel except as authorized by the Contracting Officer;
(3) not engage in any other action, venture, or employment wherein this information will be used,
other than under this contract, in any manner inconsistent with the spirit and intent of this
requirement; (4) not disclose the data or software to any other party, including, but not limited
to, joint venturer, affiliate, successor, or assign of the Contractor; and (5) reproduce the restrictive
stamp, marking, or legend on each use of the data or software whether in whole or in part.
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(c) Therestrictions on use and disclosure of the data and software described above aso apply to
such information received from the Government through any means to which the Contractor has
access in the performance of this contract that contains proprietary or other restrictive

markings.

(d) The Contractor agreesthat it will promptly notify the Contracting Officer of any attempt by
an individual, company, or Government representative not directly involved in the effort to be
performed under this contract to gain access to such proprietary information. Such notification
shall include the name and organization of the individual, company, or Government
representative seeking access to such information.

(e) The Contractor shall include this requirement in subcontracts of any tier which involve access
to information covered by paragraph (a), substituting "subcontractor” for "Contractor" where

appropriate.

(f) Compliance with this requirement is amaterial requirement of this contract.

HQ C-1-0008 I TEM(S) 7000-7400 - SUPPORT FOR ENGINEERING SERVICES
(NAVSEA) (JUN 1992)

(a) The Contractor shall be reimbursed for its reasonable actual subsistence and transportation
costs incurred in the performance of the related engineering services item(s) in accordance with
FAR 31.205-46. The costs to be reimbursed shall be those costs accepted by the cognizant
DCAA.

(b) Overtime shall be performed as required by the using activity and to the extent authorized by
the applicable NAV SEA/DRPM/PEO code identified in Section C under Engineering Services.

(¢) The maximum liability of the Government for each support item shall not exceed the
estimated amount set forth in the Schedule. If, at any time, the Contractor has reason to believe
that the costs it expects to incur in the performance of each support item in the next succeeding
Sixty (60) days, when added to all costs previously incurred, will exceed seventy-five percent
(75%) of the amount then set forth in the Schedule; or if, at any time, the Contractor has reason
to believe that the costs to the Government for the full performance of each support item will be
greater than or substantially less than the amount set forth in the Schedule, the Contractor shall
notify the Contracting Officer in writing, giving its revised estimate of such costs for the
performance of said item. The Contracting Officer may, upon receipt of such notice or whenever
the Contracting Officer considers it necessary, increase or further increase the total estimated
amount for the performance of each support item. When and to the extent the estimated amount
for a support item has been so increased, any amounts expended or incurred by the Contractor
for performance in excess of the estimated amount therefor prior to the increase, shall be paid or
reimbursed to the same extent as if expended or incurred after the increase.
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HQ C-2-0004 ACCESSTO THE VESSEL (S) (AT) (NAVSEA) (JAN 1983)

Officers, employees and associates of other prime Contractors with the Government and their
subcontractors, shall, as authorized by the Supervisor, have, at all reasonable times, admission to
the plant, access to the vessel (s) where and as required, and be permitted, within the plant and on
the vessel (s) required, to perform and fulfill their respective obligations to the Government. The
Contractor shall make reasonable arrangements with the Government or Contractors of the
Government, as shall have been identified and authorized by the Supervisor to be given admission
to the plant and access to the vessel(s) for office space, work areas, storage or shop areas, or
other facilities and services, necessary for the performance of the respective responsibilities
involved, and reasonable to their performance.

HQ C-2-0005 ACCESSTO VESSELSBY NON U.S. CITIZENS (NAVSEA)(DEC 2005)

(& No person not known to be aU.S. citizen shall be eligible for access to naval vessels, work
sites and adjacent areas when said vessels are under construction, conversion, overhaul, or repair,
except upon afinding by COMNAV SEA or his designated representative that such access should
be permitted in the best interest of the United States. The Contractor shall establish procedures
to comply with this requirement and NAV SEAINST 5500.3 (series) in effect on the date of this
contract or agreement.

(b) If the Contractor desiresto employ non U.S. citizens in the performance of work under this
contract or agreement that requires access as specified in paragraph (a) of this requirement,
approva must be obtained prior to access for each contract or agreement where such accessis
required. To request such approval for non U.S. citizens of friendly countries, the Contractor
shall submit to the cognizant Contract Administration Office (CAQO), an Access Control Plan
(ACP) which shall contain as a minimum, the following information:

(1) Badge or Pass oriented identification, access, and movement control system for non U.S.
citizen employees with the badge or pass to be worn or displayed on outer garments at all times
while on the Contractor's facilities and when performing work aboard ship.

(i) Badges must be of such design and appearance that permits easy recognition to
facilitate quick and positive identification.

(if) Access authorization and limitations for the bearer must be clearly established
and in accordance with applicable security regulations and instructions.

(iif) A control system, which provides rigid accountability procedures for
handling lost, damaged, forgotten or no longer required badges, must be established.

(iv) A badge or pass check must be performed at al points of entry to the
Contractor's facilities or by a site supervisor for work performed on vessels outside the
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Contractor's plant.

(2) Contractor's plan for ascertaining citizenship and for screening employees for
Security risk.

(3) Datareflecting the number, nationality, and positions held by non U.S. citizen
employees, including procedures to update data as non U.S. citizen employee data changes, and
pass to cognizant CAO.

(4) Contractor's plan for ensuring subcontractor compliance with the provisions of the
Contractor's ACP.

(5) These conditions and controls are intended to serve as guidelines representing the
minimum requirements of an acceptable ACP. They are not meant to restrict the Contractor in
any way from imposing additional controls necessary to tailor these requirements to a specific
facility.

(c) Torequest approval for non U.S. citizens of hostile and/or communist controlled countries
(listed in Department of Defense Industrial Security Manual, DOD 5220.22 M or available from
cognizant CAQ), Contractor shall include in the ACP the following employee data: name, place
of birth, citizenship (if different from place of birth), date of entry to U.S., extenuating
circumstances (if any) concerning immigration to U.S., number of years employed by Contractor,
position, and stated intent concerning U.S. citizenship. COMNAV SEA or his designated
representative will make individual determinations for desirability of access for the above group.
Approval of ACP'sfor access of non-U.S. citizens of friendly countries will not be delayed for
approval of non-U.S. citizens of hostile communist-controlled countries. Until approval is
received, Contractor must deny access to vessels for employees who are non-U.S. citizens of
hostile and/or communist-controlled countries.

(d) The Contractor shall fully comply with approved ACPs. Noncompliance by the Contractor
or subcontractor serves to cancel any authorization previously granted, in which case the
Contractor shall be precluded from the continued use of non-U.S. citizens on this contract or
agreement until such time as the compliance with an approved ACP is demonstrated and upon a
determination by the CAO that the Government's interests are protected. Further, the
Government reserves the right to cancel previously granted authority when such cancellation is
determined to be in the Government's best interest. Use of non-U.S. citizens, without an
approved ACP or when a previous authorization has been canceled, will be considered aviolation
of security regulations. Upon confirmation by the CAO of such violation, this contract,
agreement or any job order issued under this agreement may be terminated or default in
accordance with the clause entitled "DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)"
(FAR 52.249-8), "DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)" (FAR
52.249-9) or "TERMINATION (COST REIMBURSEMENT)" (FAR 52.249-6), as applicable.

(e) Prime Contractors have full responsibility for the proper administration of the approved
ACP for al work performed under this contract or agreement, regardless of the location of the
vessel, and must ensure compliance by all subcontractors, technical representatives and other
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persons granted access to U.S. Navy vessels, adjacent areas, and work sites.

(f) Inthe event the Contractor does not intend to employ non-U.S. citizens in the performance
of the work under this contract, but has non-U.S. citizen employees, such employees must be
precluded from access to the vessel and its work site and those shops where work on the vessel's
equipment is being performed. The ACP must spell out how non-U.S. citizens are excluded from
access to contract work aress.

(g) The samerestriction asin paragraph (f) above applies to other non-U.S. citizens who have
access to the Contractor's facilities (e.g., for accomplishing facility improvements, from foreign
crewed vessels within its facility, etc.)

HQ C-2-0014 CONTRACTOR'SPROPOSAL (NAVSEA) (MAR 2001)

(a) Performance of this contract by the Contractor shall be conducted and performed in
accordance with detailed obligations to which the Contractor committed itself in Proposal (to be
completed at time of award) dated (to be completed at time of award) in response to Solicitation
N00024-16-R-3008.

(b) The technical volume(s) of the Contractor's proposal isincorporated by reference and hereby
made subject to the provisions of the "ORDER OF PRECEDENCE" (FAR 52.215-8) clause of
this contract. Under the "ORDER OF PRECEDENCE" clause, the technical volume of the
Contractor's proposal referenced herein is hereby designated as item (f) of the clause, following
"the specification” in the order of precedence.

HQ C-2-0032 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT - ALT
Il (NAVSEA) (SEP 2009)

(&) NAVSEA Form 4340/2 or Schedule C, as applicable, Government Furnished Information,
attached hereto, incorporates by listing or specific reference, al the data or information which the
Government has provided or will provide to the Contractor except for

(2) The specifications set forth in Section C, and

(2) Government specifications, including drawings and other Government technical
documentation which are referenced directly or indirectly in the specifications set forth in Section
C and which are applicable to this contract as specifications, and which are generally available
and provided to Contractors or prospective Contractors upon proper request, such as Federal or
Military Specifications, and Standard Drawings, etc.

(b) Except for the specifications referred to in subparagraphs (a)(1) and (2) above, the
Government will not be obligated to provide to the Contractor any specification, drawing,
technical documentation or other publication which is not listed or specifically referenced in
NAV SEA Form 4340/2 or Schedule C, as applicable, notwithstanding anything to the contrary in
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the specifications, the publications listed or specifically referenced in NAV SEA Form 4340/2 or
Schedule C, as applicable, the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1)
or "GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES" (FAR
52.245-2), as applicable, or any other term or condition of this contract.

(c)(1) The Contracting Officer may at any time by written order:

(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in
NAVSEA Form 4340/2 or Schedule C, as applicable; or

(ii) add items of data or information to NAV SEA Form 4340/2 or Schedule C, as applicable; or

(i) establish or revise due dates for items of data or information in NAV SEA Form 4340/2 or
Schedule C, as applicable.

(2) If any action taken by the Contracting Officer pursuant to subparagraph (c)(1) immediately
above causes an increase or decrease in the costs of, or the time required for, performance of any
part of the work under this contract, the contractor may be entitled to an equitable adjustment in
the contract amount and delivery schedule in accordance with the procedures provided for in the
"CHANGES' clause of this contract.

HQ C-2-0037 ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA)(JUL 2000)

(a) "Organizational Conflict of Interest" means that because of other activities or relationships
with other persons, a person is unable or potentially unable to render impartial assistance or
advice to the Government, or the person's objectivity in performing the contract work is or might
be otherwise impaired, or a person has an unfair competitive advantage. "Person” as used herein
includes Corporations, Partnerships, Joint Ventures, and other business enterprises.

(b) The Contractor warrants that to the best of its knowledge and belief, and except as otherwise
set forth in the contract, the Contractor does not have any organizational conflict of interest(s) as
defined in paragraph (a).

(c) It isrecognized that the effort to be performed by the Contractor under this contract may
create a potential organizational conflict of interest on the instant contract or on a future
acquisition. In order to avoid this potential conflict of interest, and at the same time to avoid
prejudicing the best interest of the Government, the right of the Contractor to participate in
future procurement of equipment and/or services that are the subject of any work under this
contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d) (1) The Contractor agrees that it shall not release, disclose, or use in any way that would
permit or result in disclosure to any party outside the Government any information provided to
the Contractor by the Government during or as aresult of performance of this contract. Such
information includes, but is not limited to, information submitted to the Government on a
confidential basis by other persons. Further, the prohibition against release of Government
provided information extends to cover such information whether or not in itsoriginal form, e.g.,
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where the information has been included in Contractor generated work or where it is discernible
from materials incorporating or based upon such information. This prohibition shall not expire
after agiven period of time.

(2) The Contractor agrees that it shall not release, disclose, or use in any way that would permit
or result in disclosure to any party outside the Government any information generated or derived
during or as aresult of performance of this contract. This prohibition shall expire after a period of
three years after completion of performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to
any affiliate of the Contractor, any subcontractor, consultant, or employee of the Contractor, any
joint venture involving the Contractor, any entity into or with which it may merge or affiliate, or
any successor or assign of the Contractor. The terms of paragraph (f) of this Special Contract
Requirement relating to notification shall apply to any release of information in contravention of

this paragraph (d).

(e) The Contractor further agrees that, during the performance of this contract and for a period of
three years after completion of performance of this contract, the Contractor, any affiliate of the
Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture
involving the Contractor, any entity into or with which it may subsequently merge or affiliate, or
any other successor or assign of the Contractor, shall not furnish to the United States
Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime
contractor or subcontractor, any system, component or services which is the subject of the work
to be performed under this contract. This exclusion does not apply to any recompetition for
those systems, components or services furnished pursuant to this contract. As provided in FAR
9.505-2, if the Government procures the system, component, or services on the basis of work
statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor, affiliate, or assign of either, during the course of performance of this
contract or before the three year period following completion of this contract has lapsed, the
Contractor may, with the authorization of the cognizant Contracting Officer, participatein a
subsequent procurement for the same system, component, or service. In other words, the
Contractor may be authorized to compete for procurement(s) for systems, components or
services subsequent to an intervening procurement.

() The Contractor agreesthat, if after award, it discovers an actual or potential organizational
conflict of interest, it shall make immediate and full disclosure in writing to the Contracting
Officer. The notification shall include a description of the actual or potential organizational
conflict of interest, a description of the action, which the Contractor has taken or proposes to
take to avoid, mitigate, or neutralize the conflict, and any other relevant information that would
assist the Contracting Officer in making a determination on this matter. Notwithstanding this
notification, the Government may terminate the contract for the convenience of the Government
if determined to be in the best interest of the Government.

(9) Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been aware,
of an organizational conflict of interest prior to the award of this contract or becomes, or should
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become, aware of an organizational conflict of interest after award of this contract and does not
make an immediate and full disclosure in writing to the Contracting Officer, the Government may
terminate this contract for default.

(h) If the Contractor takes any action prohibited by this requirement or fails to take action
required by this requirement, the Government may terminate this contract for default.

(i) The Contracting Officer's decision as to the existence or nonexistence of an actual or potential
organizational conflict of interest shall befinal.

(1) Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing
or selling to the United States Government its product lines in existence on the effective date of
this contract; nor, shall this requirement preclude the Contractor from participating in any
research and development or delivering any design development model or prototype of any such
equipment. Additionally, sale of catalog or standard commercial items are exempt from this
requirement.

(K) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked
to evaluate or advise the Government concerning its own products or activities or those of a
competitor in order to ensure proper safeguards exist to guarantee objectivity and to protect the
Government'sinterest.

(1) The Contractor shall include this requirement in subcontracts of any tier which involve access
to information or situations/conditions covered by the preceding paragraphs, substituting
"subcontractor” for "contractor" where appropriate.

(m) Therights and remedies described herein shall not be exclusive and are in addition to other
rights and remedies provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

HQ C-2-0038 PERMITS AND RESPONSIBILITIES (NAVSEA) (SEP 1990)

The Contractor shall, without additional expense to the Government, be responsible for obtaining
any necessary licenses and permits, and for complying with any applicable Federal, State, and
Municipal laws, codes, and regulations, in connection with any movement over the public
highways of overweight/over dimensional materials.

HQ C-2-0063 USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL
CONTRACT FILES (NAVSEA) (APR 2004)

(d) NAV SEA may use afile room management support contractor, hereinafter referred to as "the
support contractor”, to manage its file room, in which all officia contract files, including the
official file supporting this procurement, are retained. These officia filesmay contain
information that is considered a trade secret, proprietary, business sensitive or otherwise
protected pursuant to law or regulation, hereinafter referred to as “ protected information”. File
room management services consist of any of the following: secretarial or clerical support; data
entry; document reproduction, scanning, imaging, or destruction; operation, management, or
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maintenance of paper-based or electronic mail rooms, file rooms, or libraries; and supervisionin
connection with functions listed herein.

(b) The cognizant Contracting Officer will ensure that any NAV SEA contract under which these
file room management services are acquired will contain arequirement that:

The support contractor not disclose any information;

(2) Individual employees are to be instructed by the support contractor regarding the sensitivity
of the officia contract files;

(3) The support contractor performing these services be barred from providing any other
supplies and/or services, or competing to do so, to NAV SEA for the period of performance of its
contract and for an additional three years thereafter unless otherwise provided by law or
regulation; and,

(4) In addition to any other rights the contractor may have, it isathird party beneficiary who has
the right of direct action against the support contractor, or any person to whom the support
contractor has released or disclosed protected information, for the unauthorized duplication,
release, or disclosure of such protected information.

(c) Execution of this contract by the contractor is considered consent to NAV SEA's permitting
access to any information, irrespective of restrictive markings or the nature of the information
submitted, by its file room management support contractor for the limited purpose of executing
its file room support contract responsibilities.

(d) NAV SEA may, without further notice, enter into contracts with other contractors for these
services. Contractors are free to enter into separate non-disclosure agreements with the file room
contractor. (Please contact Director, E Business Division for contractor specifics.) However,
any such agreement will not be considered a prerequisite before information submitted is stored
in the file room or otherwise encumber the government.

HQ C-2-0059 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA)(AUG 1994)

If, during the performance of this or any other contract, the contractor believes that any contract
contains outdated or different versions of any specifications or standards, the contractor may
request that al of its contracts be updated to include the current version of the applicable
specification or standard. Updating shall not affect the form, fit or function of any deliverable item
or increase the cost/price of theitem to the Government. The contractor should submit update
requests to the Procuring Contracting Officer with copies to the Administrative Contracting Officer
and cognizant program office representative for approva. The contractor shall perform the contract
in accordance with the existing specifications and standards until notified of approval/disapprovd
by the Procuring Contracting Officer. Any approved dternate specifications or standards will be
incorporated into the contract.
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SECTION D PACKAGING AND MARKING
Packaging and Marking shal be in accordance with the provisions of the basic contract.

HQ D-1-0001 PACKAGING OF DATA (Applicableto CLINs 7075, 7175, 7275, 7375, and
7475)

Datato be ddivered by Integrated Digital Environment (IDE) or other €l ectronic mediashall be as
specified in the contract. All unclassified data to be shipped shall be prepared for shipment in
accordance with best commercia practice.

Classified reports, data, and documentation shall be prepared for shipment in accordance with
National Industrial Security Program Operating Manua (N1SPOM), DOD 5220.22-M dated 28
February 2006 with Change 1 Dated 28 March 2013.

HQ D-2-0008 MARK NG OF REPORT S (NAVSEA)(SEP 1990)

All reports delivered by the Contractor to the Government under this contract shall prominently
show on the cover of the report:
(1) name and business address of the Contractor
(2) contract number
(3) contract dollar amount
(4) whether the contract was competitively or non-competitively awarded
(5) sponsor: LAND AND SEA TEST DEPARTMENT, CODE T50

(Name of Individua Sponsor)

NSWC, PHD WD

(Name of Requiring Activity)

WHITE SANDSMISSLE RANGE, NM 88002

(City and State)
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SECTION E INSPECTION AND ACCEPTANCE
Section E: I nspection and Acceptance — Other Required Clauses

All provisions and clauses in SECTION E of the basic contract apply to thistask order, unless
otherwise specified.

CLAUSESINCORPORATED BY REFERENCE

FAR 52.246-5 INSPECTION OF SERVICES - COST REIMBURSEMENT (APR 1984)

CLAUSESINCORPORATED BY FULL TEXT

HQ E-1-0001 INSPECTION AND ACCEPTANCE LANGUAGE FOR DATA (Applicableto
CLINs 7075, 7175, 7275, 7375 and 7475)

Inspection and acceptance of all data shall be as specified on the attached Contract Data
Requirements List(s), DD Form 1423.

HQ E-1-0007 INSPECTION AND ACCEPTANCE LANGUAGE FOR LOE SERVICES

Item(s): Labor CLINs 7000-7475
ODCs CLINs 9000-9425

Inspection and acceptance shall be made by the Contracting Officer’'s Representative (COR) or a
designated representative of the Government.
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

7000 8/1/2017 - 7/31/2018
7075 8/1/2017 - 7/31/2018
9000 8/1/2017 - 7/31/2018
9025 8/1/2017 - 7/31/2018

SectionF:  Delivery or Performance — Other Required Clauses

CLAUSESINCORPORATED BY REFERENCE
52.242-15 Stop-Work Order AUG 1989
52.242-15 Alt 1 Stop-Work Order (Aug 1989) - Alternatel APR 1984

HQ F-1-0003 PERFORMANCE LANGUAGE FOR LOE SERVICES

The Contractor shall perform the work described in SECTION C, at the level of effort specified
in SECTION B, asfollows:

ITEM(S) FROM - TO
7000, 7075, 9000, 9025 1AUG 17- 31 JUL 18

The periods of performance for the following Option Items are as follows:

7100, 7175, 9100, 9125 1AUG 18-31JUL 19
7200, 7275, 9200, 9225 1AUG 19-31JUL 20
7300, 7375, 9300, 9325 1AUG 20-31JUL 21
7400, 7475, 9400, 9425 1AUG 21-31JUL 22

Services to be performed hereunder will be provided at the following potential locations:

Duty Locations*. WSMR Navy Headquarters (N-103), the Desert Ship Launch Complexes
(LC-35 West/East and North), Missile Assembly Facility (MAF N-300), Targets and Target
areas (LC-32, Rhodes Canyon, Pony Site, SULF Site, WSMR G10,G15,G20,G25, L-649,
Denver, Rhodes and Pup Weapons Impact Test (WIT areas), Navy Gun System Test Sites
(Pony Site, Vandal and Arthur Site, LC-35 East), Salinas Peak Radar Site Mk-74, WC-50 and
various other WSM R areas for weapons, gun, target and emitter support. The balance of the
White Sands' centered work will encompass the areas frequented by legacy testing over the
4000 sguare miles of WSMR. On occasion the use of off-range but geographically significant
locations will be considered for future tests to include Ft. Wingate, NM, McGregor Range TX,
Ft. Bliss TX; and the Northern Extension area. The specific premise of the local support shall
be those areas within 300 miles of White Sands Missile Range, NM Main Post Area
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encompassing local bases and shared utilization of primary test range locations.

Travel locations. CONUS locations include but are not limited to: Alaska; Washington DC Areg;
Tucson, Arizona; Port Hueneme and Point Mugu, California; Camden, Arkansas; Pacific Missile
Range Facility; Kwagaein; Hawaii (Kauai & Wake Idand); and Wallops Island, Virginia
OCONUS locations include but are not limited to: Australia, Guam, Scotland, France, Greece,
Turkey, Israel, and Norway.

* NOTE: Contractor personnel occupying Government spaces will be allowed rent-free office
space. The contractor will have necessary use of office furnishings with desks or cubicles, chairs,
and file cabinets. Navy Marine Corps Intranet (NMCI) computers and landline telephones will
be made available for official use only by contractor personnel at the Government site.
Contractor will be responsible to provide equipment, hardware and software for administrative
purposesi.e. Desktop Computers/Laptops for individual use and the software and appropriate
licensing for administrative purposes such as Microsoft Office Professional and AutoCAD.
Contractor personnel shall be responsible for complying with security regulations regarding
telephone, e-mail and Internet use.

HQ F-2-0003 DATA DELIVERY LANGUAGE FOR SERVICESONLY PROCUREMENTS

All datato be furnished under this contract shall be delivered prepaid to the destination(s) and at
the time(s) specified on the Contract Data Requirements List(s), DD Form 1423.
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SECTION G CONTRACT ADMINISTRATION DATA

All provisions and clausesin SECTION G of the basic contract apply to this task order, unless
otherwise specified.

SYSTEM FOR AWARD MANAGEMENT (SAM) — The contractor must be registered in SAM
in order to be eligible for award. The Contractor must maintain registration throughout the
ordering period. PAYMENT will not be made to the contractor if the Contractor’s registration

lapse.

CLAUSESINCORPORATED BY REFERENCE

252.204-7006 BILLING INSTRUCTIONS OCT 2005

CLAUSESINCORPORATED BY FULL TEXT

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” isasix position code that
uniquely identifies a unit, activity, or organization.

“Document type”’ means the type of payment request or receiving report available for creation in
Wide Area WorkFlow (WAWF).

“Local processing office (LPO)” isthe office responsible for payment certification when
payment certification is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor
payment requests and receiving reports, as authorized by DFARS 252.232-7003, Electronic
Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have adesignated electronic business point of contact in the System for Award Management
at https://www.acquisition.gov; and

(2) Beregistered to use WAWF at https.//wawf.eb.mil/ following the step-by-step procedures for
self-registration available at this web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF
Web-Based Training Course and use the Practice Training Site before submitting payment
reguests through WAWEF. Both can be accessed by selecting the “Web Based Training” link on the
WAWF home page at https.//wawf.eb.mil/

() WAWF methods of document submission. Document submissions may be viaweb entry,
Electronic Data Interchange, or File Transfer Protocol.
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(f) WAWF payment instructions. The Contractor must use the following information when
submitting payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

—COST VOUCHER_

Note: If a“Combo” document typeisidentified but not supportable by the Contractor’s
business systems, an “Invoice” (stand-alone) and “ Receiving Report” (stand-alone) document
type may be used instead.)

(2) Inspection/acceptance location. The Contractor shall select the following
inspection/acceptance location(s) in WAWEF, as specified by the contracting officer.

N/A

(3) Document routing. The Contractor shall use the information in the Routing Data Table below
only to fill in applicable fieldsin WAWF when creating payment requests and receiving reportsin
the system.

Routing Data Table

Field Name in WAWF Datato be entered in WAWF

Pay Official DODAAC HQO0339 ;
Issue By DoDAAC N63394 ;
Admin DoDAAC S0512A
Inspect By DoDAAC Destination
Ship To Code N61762
Ship From Code N63394
Mark For Code N/A
Service Approver (DoDAAC) N/A
Service Acceptor (DoDAAC) N/A
Accept at Other DODAAC Destination
LPO DoDAAC N/A i
DCAA Auditor DODAAC HAAT24 i
Other DODAAC(s) N/A
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(4) Payment request and supporting documentation. The Contractor shall ensure a payment
request includes appropriate contract line item and subline item descriptions of the work
performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all relevant
back-up documentation, as defined in DFARS Appendix F, (eg. timesheets) in support of each
payment request.

(5) WAWF email notifications. The Contractor shall enter the e-mail addressidentified below in
the “SendAdditional Email Natifications’ field of WAWF once a document is submitted in the
system.

Contracting Officer's Representative: TBD
(9) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following
contracting activity’s WAWF point of contact. KAREN DAWLEY at phone number
(805)228-0921 or email karen.dawley@navy.mil.

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.
HQ G-2-0002 CONTRACT ADMINISTRATION DATA

Enter below the address (street and number, city, county, state and zip code) of the
Contractor's facility which will administer the contract if such addressis different from the
address shown on the SF 26 or SF 33, as applicable.

* To be completed by the contractor if the contractor’'s administration address is different.

HQ G-2-0003 CONTRACTING OFFICER'S REPRESENTATIVE (NAVSEA) (APR 2015)

TBD
NSWC PHD WSD
BUILDING 1438

WHITE SANDS MISSILE RANGE, NM 88002
TEL:

EMAIL: xxx@navy.mil
HQ G-2-0004 PURCHASING OFFICE REPRESENTATIVE

CONTRACTING OFFICER
NSWC PORT HUENEME DIVISION
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ATTN: NELSON NAILAT

4363 MISSILE WAY

PORT HUENEME, CA 93043
TEL : 805-228-0606

EMAIL: nelson.nailat@navy.mil

CONTRACT SPECIALIST

NSWC PORT HUENEME DIVISION

ATTN: MARI BECKLER

BUILDING 1438

WHITE SANDS MISSILE RANGE, NM 88002
TEL: 575-678-1158

EMAIL: mari.beckler@navy.mil

HQ G-2-0009 SUPPLEMENTAL INSTRUCTIONS REGARDING ELECTRONIC
INVOICING (NAVSEA) (SEP 2012)

(a) The Contractor agrees to segregate costs incurred under this contract/task order (TO), as
applicable, at the lowest level of performance, either at the technical instruction (T1), sub line
item number (SLIN), or contract line item number (CLIN) level, rather than on a total
contract/TO basis, and to submit invoices reflecting costs incurred at that level. Supporting
documentation in Wide Area Workflow (WAWF) for invoices shall include summaries of work
charged during the period covered as well as overall cumulative summaries by individual labor
categories, rates, and hours (both straight time and overtime) invoiced; as well as, a cost
breakdown of other direct costs (ODCs), materials, and travel, by TI, SLIN, or CLIN level. For
other than firm fixed price subcontractors, subcontractors are also required to provide labor
categories, rates, and hours (both straight time and overtime) invoiced; as well as, a cost
breakdown of ODCs, materials, and travel invoiced. Supporting documentation may be
encrypted before submission to the prime contractor for WAWF invoice submittal.

Subcontractors may email encryption code information directly to the Contracting Officer (CO)
and Contracting Officer Representative (COR). Should the subcontractor lack encryption
capability, the subcontractor may also email detailed supporting cost information directly to the
CO and COR; or other method as agreed to by the CO.

(b) Contractors submitting payment requests and receiving reports to WAWF using either
Electronic Data Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send
an email notification to the COR and CO on the same date they submit the invoice in WAWF.

No payments shall be due if the contractor does not provide the COR and CO email notification
asrequired herein.
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Accounting Data

SLINID PR Nunber

700001 130065552300001

LLA

AA 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004078344
FUND DOC N4175617WR50215

APPN:  OWN FED: 09/30/2017 WCD: 09/30/2017

2410(a) statenent:

10 U. S.C. 2410a authority is being invoked

900001 130065552300002

LLA

AA 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004078344
FUND DOC N4175617WR50215

APPN:  OWN FED: 09/30/2017 WCD: 09/30/2017

2410(a) statenent:

10 U. S.C. 2410a authority is being invoked

902501 130065552300003

LLA

AA 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004078344
FUND DOC N4175617WR50215

APPN:  OWN FED: 09/30/2017 WCD: 09/30/2017

2410(a) statenent:

10 U. S.C. 2410a authority is being invoked

BASE Fundi ng 300000. 00
Cumul ati ve Fundi ng 300000. 00

240000. 00

10000. 00

50000. 00
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SECTION H SPECIAL CONTRACT REQUIREMENTS
5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993)

As used throughout this contract, the following terms shall have the meanings set forth below:
(2) DEPARTMENT - means the Department of the Navy.

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) - All references
to the FAR in this contract shall be deemed to also reference the appropriate sections of the
Defense FAR Supplement (DFARS), unless clearly indicated otherwise.

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE
ACQUISITION REGULATION - All references in this document to either the Armed Services
Procurement Regulation (ASPR) or the Defense Acquisition Regulation (DAR) shall be deemed
to be references to the appropriate sections of the FAR/DFARS.

(d) NATIONAL STOCK NUMBERS - Whenever the term Federa Item Identification Number
and its acronym FIIN or the term Federal Stock Number and its acronym FSN appear in the
contract, order or their cited specifications and standards, the terms and acronyms shall be
interpreted as National Item Identification Number (NII1N) and National Stock Number (NSN)
respectively which shall be defined asfollows:

(1) National Item Identification Number (NIIN). The number assigned to each approved
Item Identification under the Federal Cataloging Program. It consists of nine numeric characters,
the first two of which are the National Codification Bureau (NCB) Code. The remaining
positions consist of a seven digit non-significant number.

(2) Nationa Stock Number (NSN). The National Stock Number (NSN) for an item of
supply consists of the applicable four position Federal Supply Class (FSC) plus the applicable
nine position NIIN assigned to the item of supply.

5252.216-9122 LEVEL OF EFFORT (DEC 2000)

(8 The Contractor agreesto provide thetotal level of effort specified in the next sentencein
performance of the work described in Sections B and C of this contract. Thetota level of effort for
the performance of this contract shall be 63168 for the base year, 90240 for Option Year 1, 110544
for Option Year 2, 133104 for Option Year 3, and 144384 for Option Year 4; including subcontractor
direct labor for those subcontractors specifically identified in the Contractor's proposa as having
hours included in the proposed level of effort.

(b) Of thetotal man-hours of direct labor set forth above, it is estimated that (Offeror
to fill-in) man-hours are uncompensated effort.
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Uncompensated effort is defined as hours provided by personnel in excess of 40 hours per week
without additional compensation for such excesswork. All other effort is defined as compensated
effort. If no effort isindicated in the first sentence of this paragraph, uncompensated effort
performed by the Contractor shall not be counted in fulfillment of the level of effort obligations
under this contract.

(c) Effort performed in fulfilling the total level of effort obligations specified above shall only
include effort performed in direct support of this contract and shall not include time and effort
expended on such things as (local travel to and from an employee's usua work location),
uncompensated effort while on travel status, truncated lunch periods, work (actual or inferred) at an
employee's residence or other non-work locations (except as provided in paragraph (j) below), or
other time and effort which does not have a specific and direct contribution to the tasks described in
SectionsB and C.

(d) Theleve of effort for this contract shall be expended at an average rate of approximately 2082
hours per week. It isunderstood and agreed that the rate of man-hours per month may fluctuate in
pursuit of the technical objective, provided such fluctuation does not result in the use of the total
man-hours of effort prior to the expiration of the term hereof, except as provided in the following

paragraph.

(e) If, during the term hereof, the Contractor finds it necessary to accel erate the expenditure of
direct labor to such an extent that the total man-hours of effort specified above would be used prior
to the expiration of the term, the Contractor shall notify the Contracting Officer in writing setting
forth the accel eration required, the probabl e benefits which would result, and an offer to undertake
the acceleration at no increase in the estimated cost or fee together with an offer, setting forth a
proposed level of effort, cost breakdown, and proposed fee, for continuation of the work until
expiration of the term hereof. The offer shall provide that the work proposed will be subject to the
terms and conditions of this contract and any additions or changes required by then current law,
regulations, or directives, and that the offer, with awritten notice of acceptance by the Contracting
Officer, shall constitute a binding contract. The Contractor shall not accel erate any effort until
receipt of such written approva by the Contracting Officer. Any agreement to accelerate will be
formalized by contract modification.

(f) The Contracting Officer may, by written order, direct the Contractor to accelerate the
expenditure of direct labor such that the total man-hours of effort specified in paragraph (a) above
would be used prior to the expiration of theterm. This order shall specify the acceleration required
and the resulting revised term. The Contractor shall acknowledge this order within five days of
receipt.

(g) If thetota level of effort specified in paragraph (a) above is not provided by the Contractor
during the period of this contract, the Contracting Officer, at its sole discretion, shal ether (i) reduce
the fee of this contract asfollows:

Fee Reduction = Fee (Required L OE - Expended L OE)
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Required LOE

or (ii) subject to the provisions of the clause of this contract entitled "LIMITATION OF COST"
(FAR 52.232-20) or "LIMITATION OF COST (FACILITIES)" (FAR 52.232-21), as applicable,
reguire the Contractor to continue to perform the work until the total number of man-hours of direct
labor specified in paragraph (a) above shall have been expended, at no increasein the fee of this
contract.

(h) The Contractor shall provide and maintain an accounting system, acceptable to the
Adminigtrative Contracting Officer and the Defense Contract Audit Agency (DCAA), which
collects costs incurred and effort (compensated and uncompensated, if any) provided in fulfillment
of the level of effort obligations of this contract. The Contractor shal indicate on each invoicethe
total level of effort claimed during the period covered by theinvoice, separately identifying
compensated effort and uncompensated effort, if any.

(i) Within 45 days after completion of the work under each separately identified period of
performance hereunder, the Contractor shall submit the following information in writing to the
Contracting Officer with copies to the cognizant Contract Administration Office and to the
DCAA office to which vouchers are submitted: (1) the total number of man-hours of direct labor
expended during the applicable period; (2) a breakdown of thistotal showing the number of
man-hours expended in each direct labor classification and associated direct and indirect costs; (3)
a breakdown of other costs incurred; and (4) the Contractor's estimate of the total allowable cost
incurred under the contract for the period. Within 45 days after completion of the work under
the contract, the Contractor shall submit, in addition, in the case of a cost underrun; (5) the
amount by which the estimated cost of this contract may be reduced to recover excess funds and,
in the case of an underrun in hours specified asthe total level of effort; and (6) a calculation of the
appropriate fee reduction in accordance with this clause. All submissions shall include
subcontractor information.

(j) Unlessthe Contracting Officer determines that aternative worksite arrangements are detrimental
to contract performance, the Contractor may perform up to 10% of the hours at an aternative
worksite, provided the Contractor has a company-approved aternative worksite plan. The primary
worksite isthe traditiona “main office” worksite. An aternative worksite means an employee’s
residence or atelecommuting center. A telecommuting center isageographically convenient office
setting as an aternative to an employee’s main office. The Government reservesthe right to review
the Contractor’s alternative worksite plan. In the event performance becomes unacceptable, the
Contractor will be prohibited from counting the hours performed at the aternative worksite in
fulfilling the total level of effort obligations of the contract. Regardless of work location, al contract
terms and conditions, including security requirements and labor laws, remain in effect. The
Government shall not incur any additional cost nor provide additional equipment for contract
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performance as aresult of the Contractor’s election to implement an aternative worksite plan.

(k) Notwithstanding any of the provisionsin the above paragraphs, the Contractor may furnish
man-hours up to five percent in excess of the total man-hours specified in paragraph (a) above,
provided that the additional effort is furnished within the term hereof, and provided further that no
increase in the estimated cost or feeis required.

5252.232-9104 ALLOTMENT OF FUNDS (JAN 2008) *TO BE DETERMINED

(& Thiscontract isincrementally funded with respect to both cost and fee. The amount(s)
presently available and allotted to this contract for payment of fee for incrementally funded contract
line item number/contract subline item number (CLIN/SLIN), subject to the clause entitled "FIXED
FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 52.216-10), as appropriate, is specified below.
The amount(s) presently available and allotted to this contract for payment of cost for incrementally
funded CLINS/SLINSsis set forth below. As provided in the clause of this contract entitled
"LIMITATION OF FUNDS" (FAR 52.232-22), the CLINS/SLINSs covered thereby, and the period
of performance for which it is estimated the alotted amount(s) will cover are asfollows:

ESTIMATED
ITEM(S) ALLOTTED TO ALLOTTED TO PERIOD OF
COST EEE PERFORMANCE
CLIN 7000 TBD TBD TBD
CLIN 7075 NSP NSP TBD
CLIN 7100 TBD TBD TBD
CLIN 7175 NSP NSP TBD
CLIN 7200 TBD TBD TBD
CLIN 7275 NSP NSP TBD
CLIN 7300 TBD TBD TBD
CLIN 7375 NSP NSP TBD
CLIN 7400 TBD TBD TBD
CLIN 7475 NSP NSP TBD
CLIN 9000 TBD N/A TBD
CLIN 9025 TBD N/A TBD
CLIN 9100 TBD N/A TBD
CLIN 9125 TBD N/A TBD
CLIN 9200 TBD N/A TBD
CLIN 9225 TBD N/A TBD
CLIN 9300 TBD N/A TBD
CLIN 9325 TBD N/A TBD
CLIN 9400 TBD N/A TBD

CLIN 9425 TBD N/A TBD
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(b) The parties contemplate that the Government will allot additional amounts to this contract
from time to time for the incrementally funded CLINS/SLINs by unilateral contract modification,
and any such modification shall state separately the amount(s) allotted for cost, the amount(s)
allotted for fee, the CLINS/SLINS covered thereby, and the period of performance which the
amount(s) are expected to cover.

() CLINS/SLINs are fully funded and performance under these
CLINS/SLINs s subject to the clause of this contract entitled "LIMITATION OF COST" (FAR
52.232-20).

(d) The Contractor shall segregate costs for the performance of incrementally funded CLINS/SLINS
from the costs of performance of fully funded CLINS/SLINS.

5252.237-9106 SUBSTITUTION OF PERSONNEL (SEP 1990

(& The Contractor agrees that a partial basis for award of this contract isthe list of key personnel
proposed. Accordingly, the Contractor agrees to assign to this contract those key persons whose
resumes were submitted with the proposal necessary to fulfill the requirements of the contract. No
substitution shall be made without prior notification to and concurrence of the Contracting Officer in
accordance with this requirement.

(b) All proposed subgtitutes shall have qualifications equal to or higher than the qualifications of
the person to be replaced. The Contracting Officer shall be notified in writing of any proposed
substitution at least forty-five (45) days, or ninety (90) days if asecurity clearanceisto be
obtained, in advance of the proposed substitution. Such notification shall include: (1) an
explanation of the circumstances necessitating the substitution; (2) a complete resume of the
proposed substitute; and (3) any other information requested by the Contracting Officer to enable
him/her to judge whether or not the Contractor is maintaining the same high quality of personnel that
provided the partial basisfor award.

5252.242-9115 TECHNICAL INSTRUCTIONS (APR 2015)

(@) Performance of the work hereunder may be subject to written technical instructions signed by
the Contracting Officer and the Contracting Officer's Representative specified in Section G of this
contract. Asused herein, technical instructions are defined to include the following:

(1) Directionsto the Contractor which suggest pursuit of certain lines of inquiry, shift work
emphasis, fill in details or otherwise serve to accomplish the contractua statement of work.

(2) Guiddinesto the Contractor which assist in the interpretation of drawings, specifications or
technical portions of work description.

(b) Technical instructions must be within the general scope of work stated in the contract.
Technical instructions may not be used to: (1) assign additional work under the contract; (2) direct a
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change as defined in the "CHANGES' clause of this contract; (3) increase or decrease the contract
price or estimated contract amount (including fee), as applicable, the leve of effort, or thetime
required for contract performance; or (4) change any of the terms, conditions or specifications of the
contract.

(o) If, inthe opinion of the Contractor, any technical instruction calls for effort outside the scope of
the contract or isinconsistent with this requirement, the Contractor shall notify the Contracting
Officer in writing within ten (10) working days after the receipt of any such instruction. The
Contractor shall not proceed with the work affected by the technical instruction unless and until the
Contractor isnotified by the Contracting Officer that the technical instruction is within the scope
of this contract.

(d) Nothing in the foregoing paragraph shall be construed to excuse the Contractor from
performing that portion of the contractual work statement which is not affected by the disputed
technical instruction.

5252.245-9108 GOVERNMENT-FURNISHED PROPERTY (PERFORMANCE) (APR 2015)

The Government will provide only that property identified in Attachment 10 to Section J
notwithstanding any term or condition of this contract to the contrary. Upon Contractor's written
regquest to the cognizant Technica Program Manager, viathe cognizant Contract Administration
Office, the Government will furnish the identified government property for use in the performance
of this contract.

1.0NSWC PHD SPECIAL REQUIREMENTS

1.10 Safety and Environmental Protection
1.11 Safety

1.11a Contractor personnel shall comply with all applicable Department of
Defense (DoD), Department of Navy (DoN), Department of Army (DA), Occupational
Safety and Health Administration (OSHA), NAVSEA, Naval Base Ventura County
(NBVC), local White Sands Missile Range (WSMR) installation, Naval Surface
Warfare Center, Port Hueneme Division and Naval Surface Warfare Center, Port
Hueneme Division, White Sands Detachment (NSWC PHD WSD) safety instructions,
policies, procedures and guidance while on Government property at main, remote
sites or travel destinations. The contractor shall request clarification of safety
procedures and guidance from a Government safety observer or manager, a
responsible Government employee or the Contracting Officer's Representative (COR)
in any case where ambiguity or confusion may arise.

1.11b Contractor personnel shall immediately report all unsafe working
conditions to a responsible Government employee.
1.11c The contractor shall immediately notify the COR of any serious contractor
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personnel injuries or deaths sustained in the performance of this requirement. Minor
injuries not requiring immediate medical attention shall be reported to the COR by the
following business day. Notification shall be made by any practical, reliable means
available to the contractor. If the COR is not available, the contractor shall notify the
Contracting Officer instead and inform the COR as soon as is possible. The
contractor shall cooperate with all official investigations of injuries and deaths.
However, nothing in this paragraph shall be so interpreted as to deprive any person of
due process or other civil rights.

1.12d Contractor shall provide all Personnel Protective Equipment (PPE) and
required safety training to contractor personnel.

1.11e Contactor must adhere to the System Safety Plan in accordance with
MIL-STD-882.

1.11f The following ordnance qualifications are required as per OPNAVINST
8023.24C, Enclosure (2), paragraph 10 and all sub-paragraphs.

1.12 Environmental Protection and Compliance

1.12a The contractor shall comply with all applicable Federal, State, and local
laws and DoD, DoN, DA, NAVSEA, NBVC, WSMR, NSWC PHD and NSWC PHD WSD
instructions, policies, procedures and guidance pertaining to Environmental
Compliance and Conformance, including the procurement, handling, storage,
transfer, use and disposal of hazardous material (HAZMAT) and Hazardous Waste
(HAZWASTE).

1.12b If handling of HAZMAT and HAZWASTE is required for the completion of
the work in this requirement, the contractor shall contact the NSWC PHD
Environmental Office or Department Environmental Coordinator not less than 1 week
prior to commencing such work to ensure compliance with the latest procedures,
including those for handling potential spills and maintaining appropriate Safety Data
Sheets (SDS).

1.12¢c No HAZMAT and HAZWASTE shall be brought onto Government-owned
and -leased property unless such material is necessary for the completion of this
requirement, is accompanied by a current SDS provided to NSWC PHD
Environmental Office for review, and is handled by properly trained and certified
personnel, as applicable.

1.12d All HAZWASTE generated by the contractor during the performance of this
requirement shall be the responsibility of the contractor to dispose of in accordance
with applicable Federal, State and local laws, regulations and instructions.

1.12e The contractor shall identify to the COR not less than 3 weeks prior to
the start of work involving HAZMAT and HAZWASTE a qualified HAZMAT Coordinator
who will monitor contractor storage, transfer, handling, use and disposal of HAZMAT
and HAZWASTE on Government-owned and -leased property. The contractor shall
also maintain an Authorized Use List and Inventory and associated SDSs, and shall
notify the NSWC PHD Environmental Office of the location of where the HAZMAT is
stored. The contractor shall request clarification of HAZMAT and HAZWASTE
procedures and guidance from the Government Environmental Coordinator in any
case where ambiguity or confusion may arise.
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1.12f The contractor shall identify to the COR when any work under this
requirement is determined or discovered to impact the protection of endangered plant
or animal species, environmentally-sensitive areas, or historically or culturally
significant areas or artifacts prior to commencing such work.

1.12g Contractors working on behalf of the government will adhere to the
current Environmental Policy and Environmental Management System (EMS)
requirements while performing services on White Sands Missile Range. The
contractor representative shall identify personnel whose roles, responsibilities and
activities may impact the environment and shall demonstrate that these personnel
receive EMS awareness training via WSMR's current EMS brochure or equivalent
training within 30 days of receiving notice to proceed. The list of personnel who
receive awareness training shall be provided to the Contracting Officer's
Representative and the EMS Manager. Per WSMR Guidance Memorandum, dated 24
Aug 2010.
1.20 Hours of Operation and Location of Work
1.21 The standard hours of operation for the NSWC PHD WSD and for other sites at
which this requirement normally will be performed are shown in paragraph (1.21a)
below.
1.21a The standard hours of operation for site personnel are 0700-1700 Mountain
Time, Monday-Friday. The standard hours of operation for remote site and travel
destination work places are determined locally and may vary.
1.22 Contractor personnel on Federal holidays shall work at the contractor facility or
such other non-Government facility as may be determined by the contractor as
appropriate for the conduct of the work under this task order.
1.23 Hours of operation may be altered at no notice as necessitated by Force
Protection posture or as a result of severe weather, disaster, fire, facility condition,
security incident or other similar emergency or event.
1.24 Extraordinary Leave Days and Excused Leave for Government Personnel

1.24a If an extraordinary day off, wherein Federal employees are excused from
work with pay on what would be a normal work day without charge to leave, is granted
to Federal employees by the direction of the President or an agency head, such as
has occurred periodically on what would have been normal work days adjacent to
major Federal holidays or on the occasion of Presidential funerals or national days of
mourning, the contractor shall continue to provide contracted services in accordance
with the requirement until and unless necessary access to Government buildings,
ships, sites and other facilities is precluded due to absence of Government
personnel.

1.24b If the contractor personnel are unable to conduct their work at an
assigned Government work place due to an extraordinary day off or excused leave for
Government employees, the contractor or any subcontractors may, at their discretion,
continue work at another appropriate facility if possible or else grant paid or unpaid
leave to its affected employees in accordance their company policies or any collective
bargaining agreement (CBA) that may apply. Whether contract payments will be
made for time not worked will depend upon the terms and conditions of this contract,
including the pricing mechanisms contained within the contract.
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1.24c If the use of alternative facilities will raise the costs of performing the
requirement beyond the prices contracted with the Government under this
requirement, the contractor shall first notify the contracting officer and request
authorization to proceed. The contractor is not authorized to purchase or rent
alternative facilities to accommodate extraordinary leave without such advance
authorization from the contracting officer.

1.24d If administrative leave is granted to Government personnel at or near the
end of normal work days adjacent to Federal holidays, weekends, other special days,
or as part of special events or observances, the provisions of paragraphs (1.34a)
through (1.34c) above shall apply to contractors. Administrative leave is normally
granted to Government personnel in the form of 59 minutes of excused absence from
the work place per instance.

1.24e Estimated Extraordinary Leave and Excused Leave. For information
purposes only, the granting of one extraordinary leave day per year is typical, normally
adjacent to the Christmas Holiday, and instances of granting 59 minutes of
administrative leave to Government personnel typically occurs two to three times per
year.
1.25 Location of Work. The Government shall provide the contractor workspace for
performance of the task at WSMR Navy Headquarters (N-103), the Desert Ship
Launch Complexes (LC-35 West/East and North), Missile Assembly Facility (MAF
N-300), and such other locations within the WSMR area of operations as required by
the location of the work. The remainder of the work shall be performed at the
contractor facility and at the travel destinations. The contractor shall have the capability
of maintaining storage of classified materials up to SECRET. The contractor must
conform to Government requirements for the generation, handling, transmission and
storage of classified material, including electronic information.
1.26 Government Facilities Access. The Government shall provide access to
facilities listed in the paragraph (1.25) above, for use by the contractor in the
performance of this procurement.
1.30 Emergency Operations
1.31 In the event normal access to any part of WSMR or any other Government-owned
remote site or travel destination is closed as a result of fire, flood, severe weather,
power failure, loss of other utilities, force protection posture, terrorist activity, military
action, natural or man-made disaster, civil unrest, or other emergency resulting in
Government personnel being dismissed or dispersed to other facilities, affected
contractor personnel shall be relocated or otherwise directed away from the
emergency or disrupted area by the contractor. The contractor shall communicate
with the COR as soon as is safely possible to determine whether and when
Government facilities may be once again available for use by appropriate contractor
personnel. If the COR cannot be reached, the contractor shall contact the Contracting
Officer. If Government facilities cannot be made available for contractor use by the
start of the following business day, contractor personnel shall be relocated as
directed by the contractor who shall confer with the Contracting Officer at the earliest
possible opportunity to make alternative facility arrangements for the continuation of
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contracted work.
1.32 When contractor personnel cannot access Government facilities for reasons
described in paragraph (1.31) above, contractor personnel shall continue performing
the requirement of this effort at the contractor facility or one or more alternative
locations unless such performance is impossible due to safety, security, technical
and cost considerations.
1.32a If the use of alternative facilities will raise the costs of performing the
requirement beyond the prices already contracted with the Government, the contractor
shall first notify the contracting officer and request authorization to proceed. The
contractor is not authorized to purchase or rent alternative facilities for emergency
operations without such advance authorization from the contracting officer.
1.32b If the use of alternative facilities is not possible for safety, security,
technical and cost reasons, the contractor or subcontractors may at their discretion
grant paid or unpaid leave to its affected employees in accordance with their company
policies and any collective bargaining agreement (CBA) that may apply. Whether
contract payments will be made for time not worked will depend upon the terms and
conditions of this contract, including the pricing mechanisms contained within the
contract.
1.33a Privacy Act Statement: The information gathered shall be used by the
Government exclusively for the purposes shown in paragraphs [1.33b(1)] through
[1.33b(3)] below. Provision of this information by the contractor and by contractor
personnel is voluntary and declining a muster shall, by itself, not be considered
relevant to the performance of this requirement.
1.33a(1) Cooperation with emergency personnel in rescue and recovery
efforts.
1.33a(2) Determining whether personnel with security clearances and access to
classified information are missing, particularly if missing overseas.
1.33a(3) Managing impacts to Government mission areas relative to the tasking in
the requirement.
1.33c NMCARS 5237.102-90 Enterprise-Wide Contractor Manpower Reporting
Application (ECMRA). The contractor shall report ALL contractor labor hours (including
subcontractor labor hours) required for performance of services provided under this
contract for the NAMED COMPONENT] via a secure data collection site. The
contractor is required to completely fill in all required data fields using the following
web address https://doncmra.nmci.navy.mil . Reporting inputs will be for the labor
executed during the period of performance during each Government fiscal year (FY),
which runs October 1 through September 30. While inputs may be reported any time
during the FY, all data shall be reported no later than October 31 of each calendar
year. Contractors may direct questions to the help desk, linked at
https://doncmra.nmci.navy.mil.
1.40 Points of Contact, Maps and Facility Drawings.
1.41 Points of Contact. See Section G.
1.42 Maps and Facility Drawings. For reasons of security and force protection, maps
and facility drawings may be provided by the Government only to contractors making
written requests for such information. Requests shall be addressed to the COR after
receipt of order. The Government retains the right to deny any and all such requests.
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1.50 Emergent Travel. Emergent travel shall be coordinated with the COR prior to

travel. The contractor shall inform the COR via electronic mail of the purpose of travel,

Government POC, number of persons traveling, destination, estimated duration and

cost in terms of both hours and dollars.

1.60 Prioritization

1.61 Monthly meetings will be held between the COR and the contractor to prioritize

the technical requirements, review progress, and track billing and invoices.

1.70 Provision of Support in Foreign Jurisdictions

1.71 FMS Case Citation. In providing Foreign Military Sales (FMS) support under any

of the paragraphs of this SOW, the contractor shall ensure all FMS services and

products delivered be in support of specific FMS cases to be identified in consultation

with the technical code and the COR.

1.72 Status of Forces Considerations. When providing support under this SOW

within foreign national jurisdictions, whether for FMS or USN tasking, the contractor

shall comply with the requirements of paragraphs (1.21a) through (1.72d) below.
1.72a Definitions. Paragraphs [1.72a(1)] through [1.72a(3)] provide definitions

of terms for use only in meeting this requirement and shall have no bearing on the

interpretation of these terms outside of this requirement.

1.72a(1) For the purposes of paragraphs (1.72b) through (1.72d) below,
the phrase “immediate United States jurisdiction” shall be understood to refer to the
territory of the United States and its possessions; the ships, submarines, vessels
and aircraft of the United States Government; the embassies, consulates and other
diplomatic missions of the United States; and any other territory, edifice or conveyance
over which the United States exercises national sovereignty.

1.72a(2) For the purposes of paragraphs (1.72b) through (1.72d) below,
the phrase “foreign national jurisdiction” shall be understood to refer to the territory of
a foreign sovereign nation and its possessions; the ships, submarines, vessels and
aircraft of such nation; the embassies, consulates and other diplomatic missions of
such nation; and any other territory, edifice or conveyance over which such nation
exercises national sovereignty, with the exception of foreign Government ships in
United States territorial seas and internal waters and foreign government aircraft in
United States air space.

1.72a(3) The term “Status of Forces Agreement” (SOFA) shall, for the
purposes of this SOW, include not only actual Status of Forces Agreements (SOFAS)
but also Visiting Forces Agreements (VFAs), Memoranda of Understanding (MoUSs)
and any other similar agreement, however titled, that governs, defines or clarifies the
circumstances and terms under which United States armed forces, civil servants, and
their supporting contractors are allowed to operate within foreign territory or national
jurisdiction and which normally addresses issues pertaining to the presence and
activities of United States forces and nationals, including matters pertaining to civil
and criminal jurisdiction.

1.72b The contractor shall ensure that all support provided at any location
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outside immediate United States jurisdiction, whether ashore in a foreign country or
territory, afloat in a foreign vessel, airborne in a foreign aircraft, or otherwise under
foreign national jurisdiction, shall comport with the contents of the Status of Forces
Agreement (SOFA) applicable to that country or countries. The contractor shall brief its
personnel providing such support on the pertinent contents of the applicable SOFA(S)
prior to their departure for the foreign jurisdiction(s).

1.72c Where support under this effort is provided in a foreign national
jurisdiction wherein no SOFA is in force, the contractor shall brief its personnel on that
fact prior to their departure for that foreign jurisdiction. The contractor shall report the
lack of a SOFA to the COR prior to the departure of such personnel for the foreign
jurisdiction(s). Contractor personnel shall attend applicable SOFA indoctrination
training at host facilities if available.
1.72d Nothing in the (1.72) series paragraphs shall be so interpreted as to
deprive any personnel of due process or other civil rights. Where provision of this
information, or any part of it, to the Government may be felt by the contractor or the
contractor personnel to limit or infringe such rights, the contractor shall first contact
the COR for clarification. If the COR is not available, the contractor shall instead
contact the Contracting Officer.
1.72e Unless specifically required by the terms of a particular SOFA, or unless
required by other US law, instruction or policy, the Government will not provide legal
representation abroad to contractor personnel taken into custody, detained or
prosecuted by a host nation law enforcement agency.
1.72f The contractor shall submit to the COR a written report explaining the
circumstances and disposition, if known, of any incident within a foreign national
jurisdiction wherein its personnel are arrested, detained or otherwise taken into
custody by US or foreign government personnel, whether during or outside working
hours. The contractor shall ensure the COR has received the report and is aware of
its subject. If the COR is not available, the contractor shall make such report to the
Contracting Officer with copy to the COR. The contractor shall provide updated reports
to the COR as the incident develops, unless this requirement is waived by the COR.
Reports shall include the following information about the incident, if available to the
contractor at the time of the report:
1.72f(1) Name(s) of contractor personnel involved.
1.72f(2) Name(s) of US Government personnel involved, if any.
1.72f(3) Whether foreign nationals were involved and their names and nationalities,
if known.
1.72f(4) Whether US or foreign law enforcement personnel were involved.
1.72f(5) Whether US citizens or foreign nationals were injured or killed.
1.72f(6) Whether US diplomatic missions or personnel were notified of the incident,
and by whom.
1.72f(7) Whether any local US military command was notified of the incident and by
whom.
1.72f(8) Whether the contractor personnel remain in the foreign jurisdiction or have
traveled elsewhere.
1.72f(9) Brief description of incident to include date(s), time(s), and location(s), as
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applicable.
1.72f(10) What action, if any, the contractor has taken to dispose of the incident.
1.72g These reports are for information only and nothing shall be so interpreted as

to deprive any personnel of due process or other civil rights. Where provision of this
information, or any part of it, to the Government may be felt by the contractor or the
contractor personnel to limit or infringe such rights, the contractor shall first contact
the COR for clarification. If the COR is not available, the contractor shall instead
contact the Contracting Officer.
2.00 MANDATORY GUIDANCE
2.10 Following guidance is mandatory for work carried out under this procurement
and will be provided as an attachment at contract award. Guidance in this paragraph
is in addition to, not in lieu of, other mandatory guidance in this requirement. If
revisions to these guidance documents are published during the period of
performance of this requirement, including option periods, if exercised, the revised
versions shall become mandatory guidance in lieu of the versions here cited:

2.10a NAVSEA Technical Specification 9090.310(Series), “Alterations to Ships
Accomplished by Alteration Installation Teams.” This guidance shall apply to all
shipboard alteration installations and modernization planning and execution carried
out in accordance with any and all parts of this requirement that involve such work.

2.10b Director of Central Intelligence Directive (DCID) 1/7, “Security Controls on
the Dissemination of Intelligence Information,” Section 6.0 to 15.0, pp. 4-11

2.10c DoD 5220.22-M, National Industrial Security Program Operating Manual
(NISPOM)

2.10d 29 CFR 1910.120 Hazardous Waste Operations Response

2.10e 29 CFR 1910.1200(h)(2) OSHA HAZCOMM

2.10f 49 CFR 172.704(a) Transportation of Hazardous Materials

2.10g RCRA 40 CFR 262.34(d)(5)(iii) Hazardous Waste Handling

2.10h National Association of Corrosion Engineers (NACE)

2.10i Occupational Safety and Health Administration (OSHA)

2.10j 29 CFR 1910.120 (q)(6)(iii) Hazardous Materials Technician

2.10k 29 CFR 1910.1200(h)(2) OSHA HAZCOMM

2.10l RCRA 40 CFR 262.34(d)(5)(iii) Hazardous Waste Handling

2.10m Steel Structures Painting Council, Volume 2, Systems and Specifications,
SSPC-PA-2.

2.10n CFR Part 63 National Emission Standards for Hazardous Air Pollutants for
Shipbuilding and Ship Repair.

2.100 Energy Control (LOTO) Program (29 CFR 1910.147

2.10p Fall Protection Program (29 CFR 1910, 20 CFR 1926.500)

2.10q Personal Protective Equipment (29 CFR 1910.132)

2.10r Life Safety Code (NFPA 101)

2.10s Hazard Abatement Program (OPNAV INSTRUCTION 5100.23)

2.10t Environmental Readiness Program Manual (OPNAV INSTRUCTIONS
5090.1)

2.10u WSMR Hazard Communication Program Handbook

2.10v WSMR Environmental Compliance Handbook

2.10w Ordnance Qualifications (OPNAVINST 8023.24C, Enclosure (2), paragraph
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10 and all subparagraphs)
2.20 Advisory Guidance. Following guidance is advisory for work carried out under
this procurement. Guidance in this section is in addition to, not in lieu of, other
advisory guidance per NAVSEA Technical Specification 9090-310F and
PHDNSWCINST 4355.3C.
3.00 GENERAL DELIVERABLES
3.10a Classified deliverables, if required by this procurement, shall be processed and handled in
accordance with the attached Department of Defense Security Classification Specification, DD
Form 254; in all cases wherein the provisions of Section C of this procurement arein
disagreement with the Department of Defense Security Classification Specification, DD Form
254, the latter document shall be authoritative.
3.10b Monthly Status Reports. Report shall include technical accomplishments and
expenditures (labor hours, travel, and material) and a list of personnel working the
task order by paragraph. The Contractor shall monitor all expenditures and provide to
the COR on a monthly basis the spending plan and execution status from start of the
task order through the end of the task order to the task order. Provide a chart showing
the current financial expenditures, the projected expenditures through the remainder
of the period of performance, the funded level, and the ceiling of the Task Order. The
report shall be provided to the COR.
3.10c On-Site Reports.

3.10c(1) Monthly On-Site Personnel Gain-Loss Report of contractor personnel
assigned to desks, work stations and seats in any or all NSWC PHD WSD buildings,
including temporary buildings, highlighting gains and losses and including physical
location (building), telephone number and Land and Sea Test Department
branch-level organizational code supported.

3.10c(2) The contractor shall ensure that their personnel comply with all
applicable Security requirements pertaining to access to any Government facilities, to
include proper check-in and check-out procedures of all contractor personnel. The
contractor is responsible for ensuring the return of any base passes, identification
cards, and Common Access Cards (CACs) issued their employees to NFLEC
Security upon contractor employee separation or the termination of this SeaPort-e
task order; report of the return of the CAC to Security shall be made in writing to the
COR no later than two business days after the separation of the contractor employee
or termination of this contract or SeaPort-e task order. This report may be made by
electronic mail.

3.10d Emergency Muster Reports. See paragraph (1.42).

400 SECURITY
4.01 Contents. The (4.00) series paragraphs are organized as shown below.
Paragraph (4.01) — Contents
Paragraph (4.10) — Security Requirements Specification
Paragraph (4.15) — Security Clearances
Paragraph (4.20) — General Security Procedures
Paragraph (4.30) — Information Protection
Paragraph (4.40) — (Not Used)
Paragraph (4.50) — (Not Used)
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Paragraph (4.60) — (Not Used)

Paragraph (4.70) — (Not Used)

Paragraph (4.80) — Emergency Action Plans (EAPS)
Paragraph (4.90) — Training Requirements

4.10 Security Requirements Specification

See DD254.
4.15 Security Clearances.

4.15a Performance on this effort requires contractor employee access to classified
information up to and including SECRET. Contractor personnel who require access to
classified information shall obtain and maintain at a minimum a security clearance
level of SECRET to work on this requirement. Contractor personnel who do not
require access to classified information but who require access to sensitive
information or government IT systems shall be vetted in accordance with SOW Para 4.

4.15b A list of personnel and their security clearances on file shall be delivered to the
COR following award and shall be updated with the monthly personnel listing
deliverable.
4.20 General Security Procedures
4.21 Contractor personnel shall comply with all DoD, DoN, DA, NAVSEA, NBVC,
NSWC, local installation security instructions, policies, procedures and guidance as
they apply to the contractor both on and off Government property at any Government
facility, remote sites or travel destinations, to include following established check-in
and check-out procedures of all contractor personnel occupying Government
facilities. The provisions of paragraph (4.25) below apply to check-out procedures.
4.22 Classified materials shall be handled in accordance with applicable security guides. In no
case shall classified data and material be alowed to enter aforeign postal system.
4.23 Common Access Cards (CACs)

4.23a CAC issuanceis at the discretion of the Government. The Government reserves the
right to change the criteriafor CAC issuance at any time without notification to the contractor.
The contractor is responsible for ensuring the return of all CACs issued to their employeesto
NSWC PHD WSD Security upon contractor employee separation, the expiration of this
procurement and the termination of this procurement as required in paragraph (4.24) below.

4.23b CACswill normally be issued only to individual contractor personnel who are assigned
to this requirement and who meet at least one of the three following criteria:

4.23b(1) Theindividual requires access to multiple DoD facilities or access to multiple
non-DoD Federal facilities on behalf of the Department on arecurring basis for a period of 6
months or more. Note that CACs will not be issued to contractor personnel merely to allow
convenient access to any Government location as an aternative to securing daily base passes or
participating in the RAPIDGate program.

4.23b(2) Theindividual requires both physical accessto aDoD facility and access, via
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logon, to a DoD network. Accessto a DoD network must require the use of a computer with a
Government-controlled configuration located in a DoD facility or use of a DoD approved remote
access procedure.

4.23b(3) Theindividual requires remote access to DoD networks that use only the CAC
logon for user authentication.

4.23c The contractor is responsible for ensuring its personnel meet all Government
requirements for CAC issuance.
4.24 Government Facilities. The provisions of paragraph (1.32) above apply to contractor
personnel working at Government facilities.
4.25 Rescission of Access to Government Facilities
4.25a Access to Government facilities is at the discretion of the Government. The
Government reserves the right to rescind access by contractor personnel to
Government facilities at any and all times and without presenting reason.
4.25b In each instance when contractor employees depart NSWC PHD WSD at the
end of their employment with the company or firm, at the end of the Period of
Performance (PoP) of this procurement, upon their transfer to another procurement,
and upon being denied access to Government facilities for whatever reason, the
contractor shall ensure the prompt return to the Government of all of the following
materials in the possession of that employee:
4.25b(1) Government-owned keys to desks, offices, etc.
4.25b(2) Common Access Cards (CACs), except for CACs issued to retired
military personnel and retired civil servants on that basis
4.25b(3) Base Passes, except for passes issued to retired military personnel
and retired civil servants on that basis
4.25b(4) Base stickers for the employee’s vehicles, except for stickers issued to
retired military personnel and retired civil servants on that basis
4.25b(5) GFE and GFl, with special attention to IT equipment, Cl, and CPI
4.25b(6) Courier pass, if issued to the departing employee
4.25c In executing the provisions of paragraph (4.24b) above, the contractor may
collect the materials listed in that paragraph and return them to the custody of an
appropriate Government employee or direct the contractor employee to surrender
these items at the NSWC PHD WSD Security Office, whichever is appropriate to the
circumstances. In all cases the contractor shall follow current NSWC PHD WSD
Security instructions appropriate to the circumstances.
4.26 Emergency Operations. The provisions of paragraph (1.40) above apply to emergency
operations under conditions of heightened security and Anti-Terrorism Force Protection posture.
4.27 lsolated Personnel Reporting. Contractor personnel traveling to the Area of
Responsibility (AOR) of the United States Pacific Command (PACOM) and other
Unified Combatant Commands (UCCs), excepting US territory, shall complete an
Isolated Personnel Report (ISOPREP) or other similar document specified by the
UCC when required as a precondition to entering the AOR on official business under
this requirement.
4.30 Information Protection
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4.31 Contractor personnel granted access to the NMCI network will be required to
complete Navy Information Assurance (IA) or comparable training, at the
Government’s discretion, and complete and sign appropriate IA forms required to be
granted continued access to Government information technology networks.

4.32 Contractor personnel occupying any Government facilities, and contractor
personnel who routinely visit any Goverment facilities, may, at the Government’s
discretion, be required as a condition of access to said facilities to sign a Certificate of
Non-Disclosure (CND), also referred to as a Non-Disclosure Agreement (NDA), using
an SF312, to protect classified and unclassified Government financial and other
business sensitive information they may become aware of through proximity to
Government personnel, information and spaces. Contractor personnel may, at the
Government’s discretion, be required to sign a CND (or NDA) to protect financial and
other proprietary information pertaining to other contractors if the completion of the
tasking in this SOW necessitates access to such information. If required, the COR
shall issue CNDs/NDAs to the contractor, who will return signed CNDs/NDAs to the
COR within three business days. The provisions of Section H of this procurement
pertaining to Non-Disclosure Statements, CNDs and NDAs apply.

4.40 (Not Used)

4.50 (Not Used)

4.60 (Not Used)

4.70 (Not Used)

4.80 Emergency Action Plans (EAPS)

4.81 Contractors storing classified documentation and classified equipment at their
facilities in accordance with tasking in this requirement shall develop and maintain an
Emergency Action Plan (EAP) as required by the Defense Security Service (DSS). The
EAP shall adequately address the actions to be taken to protect said materials from
loss and compromise in the event of natural disaster, civil unrest, enemy action,
terrorist attack, criminal activity, and any other natural or man-made event that
threatens the security of classified materials located at the contractor’s facility.

4.82 When a natural or man-made event raises the possibility of compromise of said
classified materials at the contractor facility, the contractor shall execute their EAP and
immediately notify the COR of the actions being taken. The notification may be by
telephone, e-mail or in person, taking care not to transmit classified information in a
non-secure manner. If the COR is not available, notification shall be made to the
contracting officer. If the nature of the emergency precludes immediate notification,
the contractor shall make such notification as soon as possible after executing the
EAP.

4.83 The contractor shall provide a review copy of their EAP to the COR within 15
calendar days after receipt of order. The Government reserves the right to require
revisions to the EAP to ensure alignment with Government requirements.

4.90 Training Requirements

4.91 The contractor shall comply with all of the security requirements outlined and
referenced in the Department of Defense Contract Security Classification
Specification, DD Form 254 and its attachments.

4.92 The contractor shall require all prime contractor and subcontractor personnel
performing this requirement to successfully complete the following training at the
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frequency listed in paragraphs 4.92a and 4.92b below and maintain currency of

training for the duration of the Period of Performance. The contractor shall require the

certifications and/or licenses listed for the applicable employees in paragraph 4.92c.

These certifications and/or licenses must be maintained over the life of the contract.
4.92a Basic Training Specified of All Requirements

TRAINING FREQUENCY
Mandatory Training Frequency
Antiterrorism Training Annual
Information Assurance Training Annual
Counterintelligence Awareness Annual
Physical Security Annual
Operations Security (OPSEC) Annual
Privacy Act and Personally Identifiable

Information (PlI) Annual
Records Management Annual
Controlled Unclassified Information Annual
Cybersecurity 101 |One-time
Onboarding One-time

4.92b Specialized Training Required for this Requirement

TRAINING FREQUENCY
Anti-Terrorist Force Protection Once per calendar year
Foreign Counterintelligence Training Once per fiscal year
NATO In-brief Once at Receipt of Order
NATO Out-brief Once at end of procurement
29 FR 1910.120 (q)(6)(iii) HAZMAT Tech Once per fiscal year
29 FR 1910.1200(h)(2) OSHA HAZCOMM Once per fiscal

year
RCRA 40 CFR 262.34(d)(5)(iii) HAZWASTE Once per fiscal year
Handling

49 CFR 172.704(a) Transportation of HAZMAT Once per fiscal year



CONTRACT NO. DELIVERY ORDER NO. PAGE FINAL
N00178-10-D-6124 N6339417F3002 62 of 68

NSWC PHD SPY Array Resurfacing Once per fiscal year
Familiarization Course
NACE, or Society for Protective Coatings (SSPC) Once per fiscal year

Coating Inspector Program (CIP) Level Two (2) Once per fiscal year
or higher

Fire Safety Once per fiscal year
NNPI/NOFORN Once per fiscal year
Operational Risk Management Once per fiscal year

4.92¢c CERTIFICATIONS/LICENSES
Electrician must be licenses by the State of New Mexico.

4.92d The training requirements specified in paragraphs (4.92a) and (4.92b) above shall apply
once to each contractor employee per course per period (“FREQUENCY ™) regardless of the number
of PHD NSWC procurements to which the individual contractor employee is assigned. Completion
of each training requirement for one PHD NSWC procurement shall meet the training requirements
for all PHD NSWC procurements within the period specified (“FREQUENCY").
4.93 The contractor shall maintain alist of personnel who have completed the training specified
in paragraph (4.92) above. Thislist shall be submitted with aletter certifying that thelist is
current, complete, and accurate as of the date of submission. The list and certification shall be
submitted to the COR with a copy to the Contracting Officer, within 5 days after receipt of
order and quarterly thereafter. When there are any changes to contractor’s personnel and when it
is specifically requested by the COR or Contracting Officer, the list and certification shall be
provided within 5 days from the date of the request. Contractor personnel working on two or
more PHD NSWC procurements need compl ete this training only once per stated period and it
shall be applicable to al current PHD NSWC procurements. See paragraph (4.92c) above.
However, completion of such training shall be certified individually for each PHD NSWC
procurement with this training requirement.

5. SAVINGSINITIATIVES

(a) Thefollowing cost savings initiatives are required under this Task Order.
(1) Annual Labor Escalation: (To be completed by the Offeror) %;

(2) Maximum Pass-Thru Rate: (To be completed by the Offeror) %

(3) Maximum Fee rates than those reflected in the solicitation: (To be completed by the
Offeror) %

(4) Other: (To be completed by the Offeror) %

(b) The Government also strongly encourages the prime Contractor to eliminate “ double
pass-thru” costs by

avoiding second tier subcontractors/consultants during performance and where this situation is
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unavoidable, limiting

Subcontractor pass-thru costs to the lower of:

(1) The prime Contractor’s pass-thru rate under this order or;

(2) The Subcontractor’'s SeaPort-e pass-thru rate where the Subcontractor is also a prime

Contractor under

SeaPort-e.
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SECTION | CONTRACT CLAUSES
52.203-17
Contractor Employee Whistleblower Rights And Requirement To Inform  APR 2014
Employees Of Whistleblower Rights
52.204-2 Security Requirements. AUG 1996
52.204-21 Basic Safeguarding of Covered Contractor Information Systems. JUN 2016
52.209-6 Protecting the Government's I nterest When Subcontracting With ContractorsAUG 2013
Debarred, Suspended, or Proposed for Debarment
52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters JUL 2013
52.209-10 Prohibition On Contracting With Inverted Domestic Corporations DEC 2014
52.215-10 Price Reduction for Defective Certified Cost or Pricing Data AUG 2011
52.215-12 Subcontractor Certified Cost or Pricing Data OCT 2010
52.215-23 Limitations on Pass-Through Charges OCT 2009
52.219-6 Notice of Total Small Business Set-Aside NOV 2011
52.219-8 Utilization of Small Business Concerns OCT 2014
52.222-19 Child Labor — Cooperation with Authorities And Remedies JAN 2014
52.222-40 Notification of Employee Rights Under the National Labor RelationsAct  DEC 2010
52.222-50 Combatting Trafficking in Persons MAR 2015
52.222-55 Establishing a Minimum Wage for Contractors DEC 2014
52.223-5 Pollution Prevention and Right-To-Know Information MAY 2011
52.223-10 Waste Reduction Program MAY 2011
52.223-18 Encouraging Contractor Policies to Ban Text Messaging While Driving AUG 2011
52.223-19 Compliance with Environmental Management MAY 2011
52.229-10 State of New Mexico Gross Receipts and Compensating Tax APR 2003
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52.232-22 Limitation Of Funds APR 1984
52.232-39 Unenforceability of Unauthorized Obligations JUN 2013
52.232-40 Providing Accelerated Payments to Small Business Subcontractors DEC 2013
52.233-3 Protest After Award AUG 1996
52.233-4 Applicable Law for Breach of Contract Claim OCT 2004
52.237-3 Continuity of Services JAN 1991
52.237-2 Protection of Government Buildings, Equipment, and Vegetation APR 1984
52.237-10 Identification of Uncompensated Overtime. MAR 2015
52.242-3 Penalties for Unallowable Costs MAY 2014
52.244-2 Subcontracts OCT 2010
52.244-2 Alt | Subcontracts (Alternate I) JUN 2007
52.245-1 Government Property APR 2012
52.245-1 Alt | Government Property (Apr 2012) Alternate | APR 2012
52.245-9 Use And Charges APR 2012
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7002 Requirement to Inform Employees of Whistleblower Rights SEP 2013
252.203-7004 Display of Hotline Posters JAN 2015
252.204-7000 Disclosure of Information AUG 2013
252.204-7005 Oral Attestation Of Security Responsibilities NOV 2001
252.204-7008 Compliance with Safeguarding Covered Defense Information Controls DEC 2015
252.204-7009 Limitations on the Use or Disclosure of Third-Party Contractor Reported  DEC 2015
Cyber Incident Information
252.204-7015 Disclosure of Information to Litigation Support Contractors FEB 2014
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252.204-7012 Safeguarding of Unclassified Controlled Technical Information DEC 2015
252.211-7007 Reporting of Government-Furnished Property AUG 2012
252.215-7008 Only One Offer OCT 2013
252.223-7002 Safety Precautions for Ammunition and Explosives MAY 1994
252.223-7003 Change in Place of Performance — Ammunition and Explosives DEC 1991
252.223-7006 Prohibition on Storage, Treatment, and Disposal of Toxic or Hazardous SEP 2014
Materias
252.227-7017 Identification and Assertion of Use, Release and Disclosure Restrictions JAN 2011
252.232-7010 Levies on Contract Payments DEC 2006
252.225-7048 Export Controlled Items JUN 2013
252.227-7013 Rights in Technical Data— Noncommercial Items FEB 2014
252.227-7014 Rightsin Noncommercial Computer Software & Noncommercial FEB 2014
Computer Software Documentation
252.239-7001 Information Assurance Contractor Training and Certification JAN 2008
252.244-7001 Contractor Purchasing System Administration MAY 2014
252.245-7001 Tagging, Labeling, and Marking of Government-Furnished Property APR 2012
252.245-7002 Reporting Loss of Government Property APR 2012
252.245-7003 Contractor Property Management System Administration APR 2012
252.245-7004 Reporting, Reutilization, and Disposal
252.247-7023 Transportation of Supplies by Sea APR 2014

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) (NAVSEA VARIATION)

(SEP 2009)
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The Government may extend the term of this contract by written notice(s) to the Contractor within the periods

specified below. If more than one option exists the Government has the right to unilaterally exercise any such option
whether or not it has exercised other options.

ITEM(S) LATEST OPTION EXERCISE DATE

OPTION 1 - CLIN 7100-7125 & 9100-9125 No later than 12 months after the TO Award date.
OPTION 2 - CLIN 7200-7225 & 9200-9225 No later than 24 months after the TO Award date.
OPTION 3 - CLIN 7300-7325 & 9300-9325 No later than 36 months after the TO Award date.
OPTION 4 - CLIN 7400-7425 & 9400-9425 No later than 48 months after the TO Award date.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) Thetotal duration of this contract, including the exercise of any option(s) under this clause, shall not exceed five
(5) years, however, in accordance with paragraph (g) of the requirement of this contract entitled "LEVEL OF
EFFORT" (NAV SEA 5252.216-9122), if the total manhours delineated in paragraph (a) of the LEVEL OF EFFORT
requirement, have not been expended within the period specified above, the Government may require the Contractor
to continue to perform the work until the total number of manhours specified in paragraph (a) of the aforementioned
requirement have been expended.

52.222-2 PAYMENT FOR OVERTIME PREMIUMS  (JUL 1990)

(8) The use of overtime is authorized under this contract if the overtime premium does not exceed authorized amount
in the applicable Technical Instruction (TI) or the overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of
production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation conveyances,
and operationsin flight or afloat that are continuous in nature and cannot reasonably be interrupted or completed
otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated
overtime for contract completion and shall --

(2) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demongtrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or paymentsin connection with
other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing
additional personnel.
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SECTION J LIST OF ATTACHMENTS

Attachment 1 - DD254
Attachment 2 - Wage Determination 2015-5447, Rev 1

Attachment 3 - Quality Assurance Surveillance Plan (QASP)

Exhibit A - CDRLs






